
 
 
  

INVITATION TO BID: 
 

Site Preparation and Conifer Release, Ground Herbicide 
Contract 

 
You are invited to bid on the following Site Preparation, Ground Herbicide Contract and are advised to 
examine the Work Units prior to bidding. The implied warranty of fitness for a particular purpose, and all 
other warranties, express or implied, are excluded. For example, the Department of Natural Resources 
(DNR) does not warrant the acreage for each unit. Any acreage descriptions appearing in each contract 
are estimates only, solely for administrative and identification purposes.   
 
Draft contract is attached to this invitation. 
 

Contract # # Acres # Units Location Comments 

1451 1254 29 Clallam & Jefferson Counties 
Broadcast and Directed 
Site Prep and Release 

Applications 
 

BID PROCEDURES 
 
Bid Delivery  
The bidder shall prepare one complete bid form for each contract, available in Section III of the draft 
contract. Each bid shall be delivered to the DNR's Region Office in its own envelope marked “Sealed 
Bid” and addressed to the DNR's Region Manager as specified below.   
 
If multiple bids are submitted by one bidder, those sealed bids can be submitted inside a single envelope.  
 
No facsimiled, e-mailed, or other non-original form of bids will be considered by the DNR.   
 
Bids will be accepted until 2:00 PM on August 15, 2013. 
 
Questions pertaining to this Invitation to Bid can be answered by contacting John Keller at 360.640.1730.  
Oral explanations, interpretation, or instructions given before the award will not be binding. 
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Bid Contents  
Each bid shall include all six of the following items:  
 

1) Bid Form (Section III-A of the draft contract), 
2) Contractor’s Declaration of Industrial Insurance Status (Section III-B of the draft contract); 
3) Solicitation to Offer (Section III-C of the draft contract);  
4) Photocopy of Washington State Farm Labor Contractors License; 
5) Copy of WSDA Commercial Operators or Applicators license; and  
6) Bid deposit 

 
All documents must be legible and properly completed.  
 
Each sealed bid envelope should be prepared in the following manner: 
 
 Addressed to: Olympic Region Manager c/o Sarah Steffen 
 Washington State Department of Natural Resources 
                                                     411 Tillicum Lane   
                                                     Forks, WA 98331-9271 
 
 Upper left corner: Bidder’s Name 
    Bidder's Address 
 
 Lower left corner: Site Prep & Release, GH – “Sealed Bid”  
 Invitation to Bid on Contract Number: 1451 
 
Bid Form Requirements  
Bids must be submitted on the Bid Form (Section III-A) attached to the draft contract.  The following 
information must be entered on the Bid Form:  
 

1) Bids should include all costs related to the completion of the Work.   
 

2) A Unit Bid Price and a Unit Total must be entered for all of the Units in the contract. All Unit 
Totals for the contract must be summed and entered as the Contract Price. In the event of a 
difference between the sum of all Unit Totals and the Contract Price, the individual Unit Totals 
shall prevail.   

 
3) All Bid Forms (Section IV-A) must be signed in ink. If the bid is made by a corporation, it shall 

be signed by the corporation’s authorized designee. Incomplete or unsigned bids may be rejected. 
 
Offer to Contract  
Your Invitation to Bid is a solicitation to offer to contract with the DNR. All bids shall remain firm for a 
period of 60 calendar days after the bid opening.   
 
Your bid becomes part of a contract if it is officially awarded by the DNR with a contract award letter. 
 
Bid Deposit  
A bid deposit of ONE THOUSAND DOLLARS ($1,000) is required. This deposit is for the purpose of 
assuring the DNR that the bidder will accept award of any contract on which the bidder is the lowest 
responsible bidder.   
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The bid deposit must be in the form of certified check made payable to the Washington State Department 
of Natural Resources and include a reference to the contract number. The bid deposit must be delivered to 
the DNR's Region Office with the delivery of the bid.   
 
The bid deposit of a bidder awarded the contract will be released when the performance/damage deposit 
has been approved, or the bid deposit may be converted to apply to part or all of the required 
performance/damage deposits after contract award.   
 
After DNR and the lowest responsible bidder sign the contract, bid deposits will be returned to all 
unsuccessful bidders. In the event the bidder rejects award of any contract included in this Invitation to 
Bid, the bidder will forfeit the bid deposit.   
 
Bidder Insurance 

 All insurance and surety bonds should be issued by companies admitted to do business within the State of 
Washington and have a rating of A-, Class VII or better in the most recently published edition of Best’s 
Reports. Any exception shall be reviewed and approved by DNR’s risk manager before the contract is 
accepted. If an insurer is not admitted, all insurance policies and procedures for issuing the insurance 
policies must comply with Chapter 48.15 RCW and 284-15 WAC. 
 
Bid Opening 
At the time and date specified in the bid delivery clause above, all bids will be opened and read aloud.  
Individuals who wish to request special accommodations for the bid opening (e.g., sign language, 
interpreters, Braille, etc.) should contact the Olympic Region office ten (10) working days prior to the 
scheduled bid opening. 
 
Withdrawal of Bid  
A bidder’s authorized representative may withdraw a bid in person before the opening of any one of the 
bids. Bidder’s representative(s) will be required to show photo identification and sign on the bid summary 
sheet before the bid will be released. 
 
Rejection of Bids  
To be considered, bids must conform to the above requirements, except that the DNR may waive 
informalities and minor irregularities in bids received. The DNR reserves the right to reject any or all bids 
received. 
 
Lowest Responsible Bidder  
Award of the contract shall be to the lowest responsible bidder as determined by the DNR. In determining the 
lowest responsible bidder, in addition to price, the following may be considered (RCW 39.26.160): (a) the 
bidder’s ability, capacity, and skill to perform the contract; (b) the bidder’s character, integrity, reputation, 
judgment, experience, and efficiency; (c) whether the bidder can perform the contract within the time 
specified; (d) the quality of the bidder’s previous contract performance with the DNR or other landowners;  
and (e) the bidder’s previous and current compliance with laws relating to the contract or services. The 
DNR’s determination that a bidder is not qualified may result in rejection of the bid submitted.   
 
Any bidder who has had unsatisfactory performance resulting in the termination of a DNR silviculture 
contract, will not be considered a responsible bidder unless the bidder provides government or forest industry 
references demonstrating acceptable performance on at least one herbicide treatment contract with a minimum 
of 800 forestland acres since the time of the termination. DNR reserves the right to contact references and 
make its own judgment regarding their reliability. DNR will review situations on a case-by-case basis, and 
encourages interested bidders to contact DNR with any questions before the specified bid opening. 
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Award Letter 
The DNR makes every effort to mail an award letter with instructions and the contract to the successful 
bidder within fifteen (15) business days of bid opening.  
 
Conditions on Award  
Within ten (10) business days after the bidder receives their award letter, the DNR must receive the 
performance and damage deposit and insurance certificate at the DNR’s Region Office. The Contract 
Manager specified in the contract may extend this time upon written request.   
 
If the bidder fails to submit the above items within the time specified, the DNR may consider the contract 
award rejected, in which case the bidder will forfeit the bid deposit. 
 
Right to Amend Invitation to Bid 
The DNR reserves the right to amend this Invitation to Bid, in which case DNR will notify all known 
bidders prior to bid opening. 
 
Registration with the Office of Financial Management 
Payments on this Invitation to Bid can only be paid out to contractors who are registered with the Office 
of Financial Management (OFM) http://www.ofm.wa.gov/isd/vendors.asp.  
Please follow the link for instructions on how to register, or contact OFM at: 
 
Statewide Payee Desk 
P.O. Box 43113 
Olympia, WA 98504-3113 
Phone: 360-664-7779 
 
Special Remarks 
Term of contract: August 26th – October 18th, 2013 
 
Timing restrictions: No work on September 2nd, 2013 (State Holiday) 
 
Scheduling of unit treatments may need to be adjusted at the direction of the DNR Compliance Forester 
based on weather, seedling dormancy, and other conditions. 
 
Logistical details: Water for mixing will be the contractor’s responsibility to provide and is not 
guaranteed at DNR compounds. 
 
Hospitals: It is the contractor’s responsibility to identify appropriate hospitals for any emergency care 
required. The following is a courtesy list and should be verified by any potential contractor. 
 
HOSPITAL NAME  ADDRESS CITY ZIP PHONE 

Olympic Medical Center 939 E. Caroline St. Port Angeles 98362 (360) 417-7000 

Forks Community Hospital 530 Bogachiel Way Forks 98331 (360) 374-6271 

Jefferson Healthcare Hospital 834 Sheridan  PT Townsend 98368 (800) 244-8917 

Harrison Hospital 2520 Cherry Ave Bremerton 98310 (360) 377-3911 
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OLYMPIC REGION 

411 Tillicum Lane, Forks, WA 98331 
Phone: 360.374.2800 Fax: 360.374.5446 

 
Site Preparation and Conifer Release, Ground Herbicide  

Contract Number #1451 
 

 
Contract Digest: Site Preparation and Conifer Release 

(Ground based broadcast and directed herbicide applications to reduce 
vegetative competition prior to and after tree planting) 

 
Contract Scope: 1,254 acres in Clallam & Jefferson Counties 

 
Term of Contract: August 26, 2013 through October 18, 2013 

 
 Definitions 

 
 SECTION I – CONTRACT CLAUSES 
 

A. General Provisions 
B. Specifications for the Activity 
C. Compliance Inspection and Payments 

 
                        SECTION II – MAPS AND UNIT INFORMATION 

 
A. Unit Descriptions 
B. Unit Maps 
C. Vicinity Map 

 
SECTION III – FORMS FOR BIDDER TO COMPLETE 
 

A. Bid Form 
B. Contractor’s Declaration of Industrial Insurance Status 
C. Solicitation to Offer and Contract Award  
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DEFINITIONS 
 

‘Compliance Forester’ means DNR staff that performs the compliance inspections, approves Work, 
recommends payment to the Contract Manager, and manages the Work Schedule. 

 
‘Contract Manager’ means DNR staff that processes this Contract, makes payments, provides and 
facilitates dispute resolution, provides technical advice to the Compliance Forester, and is the first point 
of contact for questions relating to this Contract or interpretation of Work. The Contract Manager may 
perform the duties of the Compliance Forester. 

 
‘Contractor’ means the bidder who was awarded this Contract. 

 
‘DNR’ means The Department of Natural Resources of the State of Washington, acting through an 
authorized employee.   

 
‘Designated Contract Representative(s)’ means those individuals designated by Contractor on the 
Pre Work form during the Pre Work Conference (A-18, A-19). 

 
‘Force Majeure’ means those acts that are unforeseeable and beyond the control of either party to the 
Contract. Acts of Force Majeure include, but are not limited to: acts of God, the public enemy, fire, or 
other casualty.  Force Majeure may result in an equitable adjustment in the time period to complete the 
Contract. 

 
‘Pre-Work Conference’ is the meeting between DNR and Contractor after award of the contract is 
made but prior to commencement of work. Items agreed upon in this meeting are signed off by both DNR 
and Contractor and become part of the contract.  

 
‘Region Manager’ means the designated DNR staff person responsible for managing the affairs of 
DNR in designated large geographic areas. The Region Manager may perform the duties of the Contract 
Manager. 

 
‘Unit’ is the individual geographical area that the Work is to be done on. Each unit is specifically identified 
by number on the Bid Form (Section III), the Unit Description, and corresponding Unit Map (Section II). 

 
‘Unit Bid Price’ is the rate per acre or per 1000 trees written in the Unit Bid Price column of the bid 
form (Section III Bid Form). 
 
‘Unit Total’ is the total amount (in dollars) that Contractor agrees to be paid for each Unit, written in the 
Unit Total column of the Bid Form (Section III-A). 

 
‘Work’ means the services Contractor is required to satisfactorily complete this Contract found in Section 
I - Specifications for the Activity and Section II - Unit Descriptions. 

 
‘Work Schedule’ means the approved timeline for how the requirements of this contract will be 
fulfilled by Contractor. The Work Schedule is agreed upon during the Pre-Work Conference by both 
DNR and Contractor. 
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SECTION I-A: GENERAL PROVISIONS 

 
A-01 Contractor’s Warranty  

Contractor warrants that it has had an opportunity to fully inspect the contract area and enters this 
contract based upon its own judgment of the costs of performing the Work, formed after its own 
examination and inspection.  Contractor also warrants to DNR that it enters this contract without 
any reliance upon the acreage, pre-bid documentation, or any other representation by DNR, 
including but not limited to: 

 
A. Conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
B. Availability of labor, water, electric power, and road; 
 
C. Uncertainties of weather, river stages, tides, or similar physical conditions at the Unit(s); 
 
D. The confirmation and conditions of the ground; 
 
E. Seasonal conditions that may affect the timing and use of materials needed for the Work; 

and 
 
F. The character of equipment and facilities needed to complete the Work.   
 
Any failure of Contractor to take the actions described in this Clause will not relieve Contractor 
from responsibility for properly estimating the cost of completing this contract. 
 

A-02 Modifications 
Waivers, modifications, or amendments of the terms of this contract must be in writing signed by 
Contractor and DNR to become effective.  
 

A-03 Contract Complete 
This contract is the final expression of the parties’ agreement.  There are no understandings, 
agreements, or representations, expressed or implied, which are not specified in this contract.  
 

A-05 Scope of DNR Advice 
No advice by any agent, employee, or representative of DNR regarding the method or manner of 
performing shall constitute a representation or warranty that said method, manner or result thereof 
will conform to the contract or be suitable for Contractor's purposes under the contract.  
Contractor's reliance on any DNR advice regarding the method or manner of performance shall 
not relieve Contractor of any risk or obligation under the contract.  Contractor retains the final 
responsibility for its operations under this contract and DNR shall not be liable for any injuries 
resulting from Contractor's reliance on any DNR advice regarding the method or manner of 
performance. 

 
A-06 Performance Security  

Contractor agrees to furnish, within ten (10) business days of receipt of the award letter, security 
in the amount of [ten percent (10%) of the total awarded contract price].  The security shall be in 
the form of certified check or cashiers’ check made payable to the Washington State Department 
of Natural Resources, an irrevocable letter of credit, or a savings account assignment.  A letter of 
credit must comply with Title 62A RCW, Article 5.  This security guarantees performance of this 
contract and payment of any damages resulting from Contractor’s noncompliance with any 
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contract provisions, negligent or imprudent actions, or the law.  Performance security must 
remain in full force over the duration of the contract.  In the event DNR needs to utilize the 
security, Contractor may be required to replace the portion(s) utilized within five (5) business 
days of receiving written notice from DNR.  Contractor shall not operate unless the performance 
security has been accepted by DNR.  If at any time DNR decides that the security document or 
amount has become unsatisfactory, Contractor agrees to suspend operations and, within 30 days 
of notification, to replace the security with one acceptable to DNR or to supplement the amount 
of the existing security. 

 
A-07 Contract Modification or Cancellation  

The Region Manager reserves the right to modify or cancel this contract in part or whole without 
cause.  Contractor shall be paid only for Work performed satisfactorily prior to cancellation of the 
contract. 

 
A-09 Compliance with all Laws  

Contractor shall comply with all laws and regulations of the United States, State of Washington, 
and counties where the Work is located.  Contractor will make any payments, contributions, 
remittances, and reports or statements required under those laws.  

 
A-10 Licenses and Permits  

Contractor shall, without additional expense to DNR, obtain all required licenses and permits 
necessary for executing the contract. 

 
A-11 Indemnity  

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless 
DNR and all officials, agents and employees of DNR, from and against all claims arising out of 
or resulting from the performance of the contract.  "Claim" as used in this contract means any 
financial loss, claim, suit, action, damage, or expense, including but not limited to attorneys' fees, 
attributable for bodily injury, sickness, disease or death, or injury to or destruction of tangible 
property including loss of use resulting therefrom.  Contractor’s obligations to indemnify defend, 
and hold harmless includes any claim by Contractor’s agents, workers, or representatives.  
Contractor expressly agrees to indemnify, defend, and hold harmless DNR for any claim arising 
out of or incident to Contractor’s performance or failure to perform the contract.  Contractor’s 
obligation to indemnify, defend, and hold harmless DNR shall not be eliminated or reduced by 
any actual or alleged concurrent negligence of DNR or its agents, agencies, employees and 
officials.  Contractor waives its immunity under Title 51 RCW to the extent it is required to 
indemnify, defend and hold harmless DNR and its agencies, officials, agents or employees. 

 
A-12 Insurance  

Contractor shall, at all times during the term of this contract at its cost and expense, buy and 
maintain insurance of the types and amounts listed below.  Failure to buy and maintain the 
required insurance may result in the termination of the contract at DNR’s option.   

 
All insurance and surety bonds should be issued by companies admitted to do business within the 
State of Washington and have a rating of A-, Class VII or better in the most recently published 
edition of Best’s Reports.  If an insurer is not admitted, all insurance policies and procedures for 
issuing the insurance policies must comply with Chapter 48.15 RCW and 284-15 WAC. 

 
DNR shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications: 
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A.  Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 
Insurance Commissioner): The insurer shall give DNR 45 days advance notice of 
cancellation or non-renewal.  If cancellation is due to non-payment of premium, DNR shall 
be given ten (10) days advance notice of cancellation. 

 
B.  Insurers subject to Chapter 48.15 RCW (surplus lines): DNR shall be given 20 days 

advance notice of cancellation.  If cancellation is due to non-payment of premium, DNR shall 
be given ten (10) days advance notice of cancellation. 

 
Before starting work, Contractor shall furnish DNR with a certificate(s) of insurance, executed by 
a duly authorized representative of each insurer, showing compliance with the insurance 
requirements specified and, if requested, copies of polices to DNR.  The certificate of insurance 
shall reference the State of Washington, Department of Natural Resources, and the contract 
number. 

  
The State of Washington, Department of Natural Resources, its elected and appointed officials, 
agents and employees shall be named as an additional insured on all general liability, excess, 
umbrella, and property insurance policies.  
 
All insurance provided in compliance with this contract shall be primary as to any other insurance 
or self-insurance programs afforded to or maintained by DNR. 
 
Contractor waives all rights against DNR for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract. 
 
If Contractor is self-insured, evidence of its status as a self-insured entity shall be provided to 
DNR.  If requested by DNR, Contractor must describe its financial condition and the self-insured 
funding mechanism. 
 
By requiring insurance herein, DNR does not represent that coverage and limits will be adequate 
to protect Contractor, and such coverage and limits shall not limit Contractor’s liability under the 
indemnities and reimbursements granted to State in this contract. 
 
The limits of insurance, which may be increased by DNR, as deemed necessary, shall not be less 
than as follows: 
 
A.  Commercial General Liability (CGL) Insurance: Contractor shall maintain general 

liability (CGL) insurance covering claims for bodily injury, personal injury, or property 
damage arising on the property and/or out of Contractor’s operations and, if necessary, 
commercial umbrella insurance with a limit of not less than $1,000,000 per each occurrence.  
If such CGL insurance contains aggregate limits, the General Aggregate limit shall be at least 
twice the “each occurrence” limit.  CGL insurance shall have products-completed operations 
aggregate limit of at least two times the “each occurrence” limit.   

 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 
01 (or a substitute form for providing equivalent coverage).  All insurance shall cover liability 
arising out of premises, operations, independent contractors, products completed operations, 
personal injury and advertising injury, and liability assumed under an insured contract 
(including the tort liability of another party assumed in a business contract), and contain 
separation of insured (cross liability) condition.   
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B.  Employer’s Liability (“Stop Gap”) Insurance:  Contractor shall buy employer’s 
liability insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000 for each accident for bodily injury by accident or $1,000,000 for each 
worker for bodily injury or disease.  

 
C.  Business Auto Policy (BAP):  Contractor shall maintain business auto liability and, if 

necessary, commercial umbrella liability insurance with a limit not less than $1,000,000 per 
accident.  Such insurance shall cover liability arising out of “Any Auto.” Business auto 
coverage shall be written on ISO form CA 00 01, or substitute liability form providing 
equivalent coverage.  If necessary, the policy shall be endorsed to provide contractual liability 
coverage and cover a “covered pollution cost or expense” as provided in the 1990 or later 
editions of CA 00 01.  Contractor waives all rights against DNR for the recovery of damages 
to the extent they are covered by business auto liability or commercial umbrella liability 
insurance. 

 
D.  Workers’ Compensation Coverage:  Contractor shall comply with all State of 

Washington workers’ compensation statutes and regulations.  Coverage shall include bodily 
injury (including death) by accident or disease, which exists out of or in connection with the 
performance of this contract.  Except as prohibited by law, Contractor waives all rights of 
subrogation against DNR for recovery of damages to the extent they are covered by workers’ 
compensation, employer’s liability, commercial general liability, or commercial umbrella 
liability insurance. 

 
If Contractor fails to comply with all state of Washington workers’ compensation statutes and 
regulations and DNR incurs fines or is required by law to provide benefits to or obtain 
coverage for such workers, Contractor shall indemnify DNR, consistent with Clause A-11, 
above. 

 
A-13 Safety Compliance  

Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions 
and programs in connection with the performance of the Work.  

 
A. During the contract performance, Contractor shall protect the lives and health of workers 

performing the Work and other persons who may be affected by the Work and prevent 
damage to property at the Unit or adjacent to it.  Contractor shall comply with all applicable 
laws, ordinances, rules, regulations, and orders of any public body having jurisdiction for the 
safety of persons or property or to protect them from damage, injury, or loss; and shall erect 
and maintain all necessary safeguards for such safety and protection.  

 
B. In an emergency affecting the safety or life of its workers or adjoining property, Contractor is 

responsible to act to prevent such threatened loss or injury.  Within 24 hours of any 
emergency, Contractor shall notify the Compliance Forester.  Contractor shall prepare an 
incident report and submit it to DNR’s Region Manager within five (5) business days 
following an emergency if directed to do so by the Compliance Forester. 
 

C. The Compliance Forester reserves the right to shut down the Work area when any condition 
of imminent danger is present.  The Work area will remain shut down until the danger has 
been removed by Contractor.  
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A-14 Venue  
Disputes arising under this contract shall be brought in the State of Washington and the venue 
shall be Thurston County. 

 
A-15 Dispute Resolution  

Before initiating any litigation over the terms of this contract, Contractor commits to the 
following process: 

 
A. Any concerns or disputes which Contractor has relating to this contract shall first be brought 

to the attention of the Compliance Forester.   
 

B. If the Compliance Forester is unable to resolve the dispute to Contractor’s satisfaction, 
Contractor will notify the Contract Manager in writing of its dispute with specificity.  The 
Contract Manager will review and provide a written suggestion for resolution within ten (10) 
business days. 

 
C. If Contractor is not satisfied with the Contract Manager’s response, it will notify the Region 

Manager in writing of its dispute.  The Region Manager will review and set a meeting with 
Contractor within fifteen (15) business days, unless Contractor agrees to a longer period.  
After the meeting, the Region Manager will provide a written response. 

 
A-16 Subcontracting 
 Contractor shall not enter into any subcontract or assignment of this contract. 
 
A-17 Nondiscrimination 
 During the performance of this contract, Contractor shall comply with all federal and state 

nondiscrimination laws, regulations, and policies.  
 
 In the event of Contractor’s noncompliance or refusal to comply with any nondiscrimination law, 

regulation, or policy this contract may be rescinded, canceled, or terminated in whole or in part, 
and Contractor may be declared ineligible for further contracts with DNR.  Contractor shall, 
however, be given a reasonable time in which to cure this noncompliance. 

 
A-18 Pre-Work Conference  

Contractor shall attend a Pre-Work Conference before beginning Work.  The Compliance 
Forester will notify Contractor of the time and place of the Pre-Work Conference. 

 
A-19  Purpose of the Pre-Work Conference 

The purpose of the Pre-Work Conference is for DNR and Contractor to agree upon and document 
the following on the Pre-Work Conference Form: 
  
A. Name(s) and contact information for Contractor and Designated Contract Representative(s), 

including all personnel authorized to sign Unit completion forms and payment invoices;  
 
B. Names(s) and contact information for the Contract Manager and Compliance Forester(s); 
 
C. The Work Schedule for this contract; 
 
D. Time interval(s) at which Units will be processed for payment; and 
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E. Clarification of any unique requirements or conditions of the Work within this contract prior 
to commencing Work. 

 
A-20 Work Delay  

Contractor shall promptly notify the Compliance Forester of any actual or anticipated event 
which is delaying or could delay the Work, including the expected duration of the delay, the 
anticipated effect of the delay on the schedule, and the action being or to be taken to get back on 
schedule.  The notification does not relieve Contractor of its obligation to complete the Work 
within the time required by this contract.   

 
A-21 Non-conformances with Work Schedule 

If Contractor is not in conformance with the Work Schedule for reasons other than acts of Force 
Majeure, Contractor shall bring its activities into conformance with the schedule or request the 
Compliance Forester to revise the schedule to reconcile with the actual progress of the Work. The 
Compliance Forester may require a meeting prior to granting a revision. A revision to the Work 
Schedule for one Unit shall not change the timing for any other Unit unless expressly authorized. In 
the event Contractor stops Work or if the initial start-up is delayed for a period of one (1) week or 
more, a new Pre-Work Conference may be required. 

 
A-22 Work Days  

Work shall only proceed on regular Monday through Friday work days.  Work on weekends or on 
designated State holidays requires written permission from the Compliance Forester.  

 
A-23 Breach of Contract 
 Contractor’s unsatisfactory performance of contract requirements shall constitute breach of 

contract.   DNR may require reworking of portions of Unit(s), or withhold funds from the 
performance security.   

 
A-24 Default of Contract 
 Contractor’s breach of contract or failure to comply with the Work Schedule may lead to default 

of contract.  If DNR determines that the contract is in default, it may exercise its right to 
terminate the contract, with forfeiture of performance security, and/or make a claim for damages.   

 
A-25 Washington State Forest Fire Protection Requirements  

Contractor and workers shall be familiar with the Washington State Forest Fire Protection 
Requirements and adhere to them. These requirements are found in: 

 Revised Code of Washington Chapter 76.04 
 
A-26 Inspection  

DNR may inspect the Units for adherence to regulations and presence of fire tools.  Any 
inspections by DNR shall not limit Contractor’s liability for failure to adhere to applicable 
regulations.   

 
A-27 Spark Arresters  

All of Contractor’s spark emitting engines will be equipped with spark arresters.  
 

A-28 Open Fires  
Contractor shall not build any open fires at any time of the year in the contract area without first 
obtaining written permission from the Compliance Forester. 

.  
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A-29 Removal of Merchantable Products 
Contractor is prohibited from removing merchantable or potentially merchantable products from 
the Units.  A separate agreement or contract with DNR is required for removal of Christmas trees, 
boughs, brush pickings, decorative shrubs or trees, firewood, poles, posts and other merchantable 
or potentially merchantable material. 
 

A-30 Garbage 
Contractor shall dispose of garbage brought onto DNR lands in garbage disposal areas meeting all 
state, county, and local requirements.  Garbage includes materials used for equipment 
maintenance, abandoned equipment, containers, and other expended materials. 
 

A-31 Camping 
 Contractor is prohibited from using or authorizing its workers to camp on DNR managed lands 

outside of designated camp grounds. 
 

A-33 Term of Contract The term of this contract is from August 26, 2013 to October 18, 2013.  
The contract shall not be extended without written permission from the DNR Region Manager. 
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SECTION I-B:  SPECIFICATIONS FOR THE ACTIVITY 
 
Contractor shall transport, mix, and apply herbicide to all Units according to the specifications of this 
section and as identified on the Unit Description Form. 
 

B-01 Workers, Supervision, Equipment, and Materials  
Contractor shall provide all of the following: 
 
A. A minimum crew size of 10 workers, and a maximum crew size of 14 workers, unless otherwise 

approved by the Compliance Forester; 
 

B. Adequate crew supervision, including at least one qualified non-spraying, English speaking 
foreperson per crew, unless otherwise allowed by the Compliance Forester.  The foreperson must 
have one season (at least three (3) months) of herbicide application experience.  Documentation of a 
foreperson’s experience shall be provided to DNR upon request;  

 
C. A licensed Commercial Operator or Applicator in the Work area when herbicide is being applied. 

 
D. Transportation for all workers, equipment, and materials to the Units. 

 
E. Serviceable equipment to satisfactorily accomplish treatment of acres described in the Unit 

Description.  
 

F. All safety equipment needed to meet all legal requirements for the Work. 
 

G. All approved herbicides for the Work and carrier as specified in the Unit Description(s). 
 

H. Liquid coloring agent if specified in the Unit Description(s).  Liquid coloring agent shall be 
"BullsEye" (blue or red) manufactured by Milliken Chemicals; an equivalent product may be 
substituted if approved in writing by DNR. 

 
I. Contractor will provide all herbicide and carrier required to perform contract work as specified in the 

Unit Description(s).  Approved Substitutions for Brand Name Herbicides are listed below: 
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J. Brand Name Herbicide:  Approved Substitute(s)____________  

    
 Rodeo      Foresters   EPA # 228-381 

      EPA # 62719-324                Glyphosate 5.4  EPA # 81927-8 
                                         Accord Concentrate EPA # 62719-324       
      
      Chopper                  Polaris SP   EPA # 228-536 
      EPA # 241-296             Rotary 2SL  EPA # 81927-6 
                             Chopper GEN2 EPA # 241-430______ 
 
      Arsenal AC                                                  Imazapyr 4 SL             EPA # 74477-5 
      EPA # 241-299                                             Polaris AC                    EPA # 228-480____________ 
     

        Oust Extra     SFM Extra  EPA # 81927-5 
      EPA # 352-622     Sulfomet Extra EPA # 352-622-85588 
                               Spyder Extra  EPA # 228-6902____________ 
  

        Oust XP                  Spyder  EPA # 228-408 
      EPA # 352-601     SFM 75  EPA # 81927-26 
       Sulfomet  EPA # 352-401-85588_______ 
  

Forestry Garlon 4                Element 4   EPA # 62719-40 
       EPA # 62719-40                Tahoe 4E  EPA # 228-517 
                  Triclopyr 4  EPA # 81927-11 
                               Garlon 4 Ultra  EPA # 62719-527___________ 
    

Syl-Tac (Wilbur-Ellis)               Dyne-amic (Helena) or Liberate (Loveland) 
                                
     Syl-Guard 309 Surfactant               Kinetic, Slither 
  

      Web Oil                 Brush and Basal Oil 
                                                                               Forest Crop Oil_______________________________ 
  

             Contractor shall bear all costs of operation not specifically furnished by DNR.  
 
B-02  Herbicide Application Requirements 

Contractor shall be responsible for all of the following:  
 
A. Mixing and applying herbicide on site as per the Unit Description(s).  

 
B. Upon request, providing a sample of the herbicide solution being applied as treatment.  
 
C. Keeping written English language records of each day's application work, including the 

specific location of areas treated with herbicide and the method of placement.  The records to 
be kept shall be as per DNR's "Chemical Application Record".  Contractor shall provide DNR 
with such records prior to payment for Work completed, or at any time earlier if requested by 
DNR.  

 
D. Keeping directed herbicide applications from contacting conifer trees.  
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E. Marking treatment strips, spots, stems, or clumps with flagging and/or semi-permanent 

marker as specified in Pre-Work Conference.  
 
F. Properly disposing of all herbicide solutions, residues and empty containers in accordance 

with applicable laws.  
 
G. Refraining from applying herbicide to DNR designated buffer area. 
 
H. Immediately removing any debris or soil deposited in ditches, culverts, or roadways by 

contractor.  
 
I. Avoiding any activities that will result in excessive deterioration of ditches, culverts, or 

roadways. 
 

J. Posting DNR Pesticide Application warning signs prior to application as directed in the 
absence of a DNR Compliance Forester. 

 
B-03   Boundaries 

The boundaries depicted on Unit Maps (Section II-B) delineate the Work area.  Contractor is 
responsible for completing all Work to boundaries.  The spray boundaries will consist of easily 
identifiable features (including but not limited to roads, streams, or abrupt changes in forest type 
or age).  Flagging will be used for areas where identifiable features are absent.  Contractor is 
responsible for understanding the location of all boundaries.  Failure to complete Work to 
boundaries in any Unit renders Work in that Unit incomplete, and no payment will be made to 
Contractor for any Work on that Unit.  No payment will be provided for Unit(s) with Work that 
extends beyond Unit boundaries.  Work extending beyond Unit boundaries will be considered 
breach of contract.  See Clause A-23, above. 

 
B-04 Contractor Safety Responsibilities 

In addition to the Safety Compliance requirements identified in Clause A-13, Contractor is 
responsible for initiating, maintaining, and supervising the additional safety precautions below, 
and ensuring that workspaces and materials meet the following requirements in connection with 
the performance of the work.  
 
A. Contractor shall maintain an accurate record of exposure data on all incidents relating to the 

Work resulting in death, traumatic injury, occupational disease, or damage to property, 
materials, supplies, or equipment.  Contractor shall immediately report any such incident to 
DNR. DNR shall, at all times, have a right of access to all records of exposure. 
  

B. Contractor shall ensure that the use of herbicides authorized by this Contract in the 
performance of the Work shall be done in conformance with product labeling.  If there is a 
conflict between product labeling and applicable environmental law, then the applicable law 
shall apply to Contractor’s actions. 
 

C. Contractor shall provide all persons working in the Work area with information and training 
on hazardous chemicals in their work at the time of their initial assignment, and whenever a 
new hazard is introduced into their Work area. 
 
1. Information: At a minimum, Contractor shall inform persons working in the Work area 

of: 
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a. The requirements of Chapter 296-62 WAC, General Occupational Health Standards;  

 
b. Any operations in their Work area where hazardous chemicals are present; and  

 
c. The location and availability of written hazard communication programs, including 

the required list(s) of hazardous chemicals and material safety data sheets required by 
Chapter 296-62 WAC. 
 

2. Training: At a minimum, Contractor shall provide training for persons working in the 
Work area which includes:  

 
a. Methods and observations that may be used to detect the presence or release of a 

hazardous chemical in the Work area (such as monitoring conducted by the 
employer, continuous monitoring devices, visual appearance of odor of hazardous 
chemicals when being released, etc.);  
 

b. The physical and health hazards of the chemicals in the Work area and the 
appropriate methods for the use of herbicide chemicals used to perform the Work;  
 

c. The measures such persons can take to protect themselves from these hazards 
including specific procedures Contractor, or its Subcontractors, or others have 
implemented to protect those in the Work area from exposure to hazardous 
chemicals, such as appropriate work practices, emergency procedures, and personal 
protective equipment to be used; and  
 

d. The details of the hazard communications program developed by Contractor, or its 
Subcontractors, including an explanation of the labeling system and the material 
safety data sheet, and how employees can obtain and use the appropriate hazard 
information.  
 

3. Except as otherwise authorized by this Contract to carry out the Work, Contractor's 
responsibility for hazardous, toxic, or harmful substances shall include the following 
duties: 

 
a. Contractor shall not keep, use, dispose, transport, generate, or sell on or about the 

Work area, any substances now or hereafter designated as, or which are subject to 
regulation as, hazardous, toxic, dangerous, or harmful by any federal, state, or local 
law, regulation, statute or ordinance (hereinafter collectively referred to as 
"hazardous substances"), in violation of any such law, regulation, statute, or 
ordinance.  
 

b. Contractor shall promptly notify DNR of all spills or releases of any hazardous 
substances which are otherwise required to be reported to any regulatory agency and 
pay the cost of cleanup.  Contractor shall promptly notify DNR of all failures to 
comply with any federal, state, or local law, regulation, or ordinance; all inspections 
of the Work area by any regulatory entity concerning the same; all regulatory orders 
or fines; and all responses or interim cleanup actions taken by or proposed to be taken 
by any government entity or private party in the Work area. 

 
c. Contractor shall perform all Work with due regard for the safety of the public, and 
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shall minimize interruptions of vehicular traffic or inconveniences to pedestrians. 
Contractor shall be responsible to make all arrangements to care for such traffic. All 
expenses involved in the maintenance of traffic by way of detours shall be borne by 
Contractor.  

 
B-05  Unit Description 

The Unit Description details the characteristics and specific Work requirements for each unit. If 
specific requirements of the Unit Description conflict with the specifications in this section of the 
contract, the specific requirements of the Unit Description will prevail.  

 
B-06 Weather Conditions  

Contractor shall be responsible for ceasing operations when product labeling, local industry 
standards, or other information indicate herbicide treatment may be ineffective or pose an 
unacceptable risk of noncompliance with applicable laws pertaining to the application of 
herbicides due to environmental conditions, such as: 

 
A. Air temperature of less than 40 degrees F (40°F) or greater than 85 degrees F (85°F); or 
 
B. Wind velocity greater than twelve (12) miles per hour; or 
 
C. Rainfall causes water to run down stems of target plants; or 

 
D. The Compliance Forester determines spray conditions are unsuitable. 

 
If any of these conditions exist on the site, the Compliance Forester may direct Contractor or 
foreperson to cease operations until weather conditions improve.  

 
B-07   Department of Natural Resources Obligations 

DNR shall be responsible for providing a Compliance Forester to acquaint Contractor with the 
unit(s) and to conduct periodic field inspections, provided that the Compliance Forester shall not 
limit Contractor’s performance of the Work or limit Contractor’s liability for its actions under this 
Contract.  
 

B-08 Special Requirements  
 
A. Starting Date for Work  
 Contractor shall begin Work on August 26, 2013, unless alternative plans are approved by the 

Contract Manager, or the Compliance Forester anticipates unfavorable weather conditions 
(Clause B-05). 

 
B. Additional Holidays – Work Not Guaranteed  

                    September 2, 2013 is not a guaranteed Work day due to Labor Day Holiday. 
 

C. Treatment Type Restrictions  
Conifer release ground broadcast treatments will be restricted to times when existing trees 
are, in the opinion of the Compliance Forester, in an adequate stage of dormancy. 
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SECTION I-C: Compliance Inspection and Payments 

 
C-01 Field Inspections  

The Compliance Forester will conduct periodic inspections.  Inspections may be done concurrently 
with Work but will be completed no later than five (5) business days after Work completion on the 
Unit.  Inspection of and payment for Work performed will be based on acreage completed.  
 
A. The Compliance Forester will use specifications contained in Section I-B and in the Unit 

Description to determine if Work performed is satisfactory.  
 

B. The Compliance Forester may, at his/her option, subdivide and inspect units to determine the 
acceptability of Work performed.  Subdivisions for this purpose will be a minimum of ten (10) 
acres in size. 

 
C-02 Re-work of Unsatisfactory Units  

The Compliance Forester may require Contractor to re-work a Unit on which Contractor's Work 
performance is not rated satisfactory.  The Compliance Forester may require the re-work to be 
completed prior to starting Work on a new Unit.  Reworked areas will be reexamined for contract 
compliance; the resulting performance rating will supersede the previous performance rating for 
the area in question. 

 
 If Contractor refuses to re-work the Unit, DNR may then pursue its available remedies for either 

breach (Clause A-23) or default (Clause A-24) of contract.  If Contractor re-works the Unit and it 
is rated unsatisfactory a second time, DNR may consider this breach or default of contract. 

 
 The Compliance Forester is not required to give Contractor the opportunity to re-work Unit(s) 

with unsatisfactory performance ratings.  In some cases, DNR may not have the additional staff 
needed to perform contract compliance for such re-work, and Contractor’s overall performance 
on this contract may indicate that Contractor will be unable to improve the quality of Work 
enough to justify the additional time and expense of re-working Unit(s).  In these cases, the 
Compliance Forester may choose to simply calculate an appropriate reduction in payment in 
accordance with Clause C-03-C and allow Contractor to continue Work on other Unit(s). 

 
C-03   Payments 

DNR will issue payments after field inspections have been completed. Payments will be made 
using the following criteria to determine rates and schedules: 

    
A. L&I Insurance Premiums 

DNR shall retain five percent (5%) of all payments due to Contractors who hire workers as 
security for Labor & Industries industrial insurance premiums owed for its workers.  After 
completion of the contract, and upon determination that Contractor has met all financial 
obligations for industrial insurance premiums related to the contract, the 5% retainage will be 
returned to Contractor.   
 

B. Payment Schedule 
The DNR shall make payments, in such amounts as DNR determines are properly due in 
accordance with the Work Schedule.  Payments may be made by the month, unit, or by one 
total payment.  Details of payment schedule will be determined in the Pre-Work Conference 
(Clause A-19) and will be set forth in the Work Schedule which shall become a part of this 
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Contract once approved by DNR.  DNR will attempt to comply with the desires and needs of 
Contractor but assumes no legal duty or obligation to adhere to the schedule of payment so 
arranged.   

 
C. Partial Payment  

Partial Payment may be made upon completion of part of a unit as determined by DNR.  
Request for partial payment is to be made by Contractor utilizing Contractor's Billing Invoice 
and Compliance Report provided by DNR.  Contractor or Designated Contract Representative 
shall sign Contractor's Billing Invoice and Compliance Report after completion of each such 
"sub-unit" being submitted for payment.  DNR will then make payment recommendations for 
the invoice and forward Contractor's Billing Invoice and Compliance Report to DNR's Region 
office for processing. 

 
D. Unit Completion Form 

Contractor or Designated Contract Representative shall sign the Unit completion form after 
completion of each partial Unit being submitted for payment, or at the conclusion of Work and 
completion of the Compliance Inspection for each Unit.  The Compliance Forester will make 
payment recommendations for the invoice and forward the Unit completion form to the 
Contract Manager for processing.   

 
E. Verification Traverse 

If a Unit’s acreage is disputed, Contractor may request a verification traverse by DNR.  The 
request must be in writing and signed by Contractor.  DNR will base the rate of pay on the 
acres determined from the verification traverse.  If the net acres specified in the Unit 
Description (Section II-A) are correct within plus or minus five percent (±5%) after the 
verification traverse, Contractor shall pay for the verification traverse at a rate of ten dollars 
($10.00) per one hundred (100) feet of traversed boundary. 

 
F. Reduction in Payment 

DNR may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any payment to such extent as may be necessary to protect DNR from loss or damage 
for reasons including but not limited to: 
 
1. Work not in accordance with the Contract Documents;  

 
2. Reasonable evidence that the Work required by the Contract Documents cannot be 

completed for the unpaid balance of the Contract Sum;  
 

3. Work by DNR to correct defective Work or complete the Work;  
 

4. Failure to perform in accordance with the Contract Documents; or 
 

5. Cost or liability that may occur to DNR as the result of Contractor's fault or negligent acts 
or omissions. 
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SECTION II-A: UNIT DESCRIPTIONS 

 
 

 
  

Unit District FMU Unit Name Mix 
Treatment 

Acres 
Year of 
Harvest S T R E/W County Gate Key Additional Requirements, Comments 

1 Straits 20113 GOLDEN GOAT 4 14 2005 33 28 1 W E JEFFERSON Y AA-1 Partial unit, treatment area flagged 
Directed (Thinline) treatment only 

2 Straits 29569 SCRAMBLED EGG 4 47 2003 36 29 1 W E JEFFERSON Y AA-1 Directed (Thinline) treatment only 
3 Straits 36969 DISCO TRIO U2 4 18 2007 15 29 2 W E JEFFERSON Y AA-1 Directed (Thinline) treatment only 

4 Straits 18004 LONGHOUSE DELUXE U1 2, 4 66 2011 13 29 3 W CLALLAM Y AA-1 Broadcast  Conifer Release& Directed 
(Thinline) treatment 

5 
 

Straits 47079 PALO ALTO SUB U4 2, 4 19 2009 21 29 3 W CLALLAM Y AA-1 
Partial unit, treatment area flagged 
Broadcast Conifer Release & Directed 
(Thinline) treatment 

6 
 

Straits 69113 CENTER BLOW FY08 U3 3, 4 9 2009 21 29 3 W CLALLAM N  
Partial unit, treatment area flagged 
Broadcast Conifer Release& Thinline 
treatment   

7 Straits 71512 CENTER BLOW FY08 U4 3, 4 15 2009 21 29 3 W CLALLAM N  Broadcast Conifer Release & Directed 
(Thinline) treatment 

8 Straits 28449 NORTH TEXAS U2 3 96 2011 16 29 4 W CLALLAM Y AA-1 Broadcast Conifer Release treatment only 
9 Straits 22888 NORTH TEXAS U3 3 95 2011 17 29 4 W CLALLAM Y AA-1 Broadcast Conifer Release treatment only 

10 Straits 47349, 
86042 

EMERY PEDERSON U1 
BLUES RADIO 1 11 2013 24 30 5 W CLALLAM Y AA-1 Broadcast Site Prep, Do not treat Madrone 

11 Straits 32128 EMERY PEDERSON U2 1 49 2013 24 30 5 W CLALLAM Y AA-1 Broadcast Site Prep  treatment 
12 Straits 83922 EMERY PEDERSON U3 1 17 2013 36 30 5 W CLALLAM N  Broadcast Site Prep  treatment 

13 Straits 24746 EMERY PEDERSON U4 1 34 2013 1 29 5 W CLALLAM N  Broadcast Site Prep. Flagged 50’  Buffer on 
portion of south property line 

14 Straits 47109 BLUE OLY U6 4 43 2009 9 29 5 W CLALLAM Y AA-1 Partial unit, treatment area flagged 
Directed (Thinline) treatment only 

15 Straits 69288 DPBD U-3 3 35 2009 16 29 5 W CLALLAM Y AA-1 Broadcast Conifer Release treatment only 
16 Straits 68682 PLEASANTINE U2 2 32 2010 31 30 5 W CLALLAM Y AA-1 Broadcast Conifer Release treatment only 
17 Straits 68659 PIEDMONT HILL U2 2 79 2010 1 30 9 W CLALLAM Y AA-1 Broadcast Conifer Release treatment only 

18 Straits 68665 PIEDMONT HILL U3 2 32 2009 12 30 9 W CLALLAM Y AA-1 Broadcast Conifer Release treatment only, 
partial unit 

19 Straits 78162 FOUR ISLANDS U4 1 1 2013 10 30 9 W CLALLAM Y AA-1 Broadcast Site Prep treatment 
20 Straits 22910 LYRE LOW U1 4 48 2010 4 30 9 W CLALLAM Y AA-1 Directed (Thinline) treatment only 
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SECTION II-A: UNIT DESCRIPTIONS - Continued 

 
 
 
 

Total Treatment Acres: 1,254 
 
 
 
 
 
 
 
 
 
 
 
 
 

Unit District FMU Unit Name Mix 
Treatment 

Acres 
Year of 
Harvest S T R E/W County Gate Key Additional Requirements, Comments 

21 
Ozette 661183 RAINEY DAZE U4 3 37 2008 22 30 12 W CLALLAM N  

Broadcast Conifer Release treatment only. 
Walk-in 

22 
Ozette 46942 BIG COUNTRY U4 3 91 2007 18 31 12 W CLALLAM Y AA-1 Broadcast Conifer Release treatment only 

23 Ozette 22406 RIDGES CLEAN-UP 2 88 2012 11 31 13 W CLALLAM Y AA-1 Broadcast Conifer Release treatment only 

24 Ozette 
83482 A SERVICE CT 1 10 2013 1 28 13 W CLALLAM N  

Broadcast Site Prep treatment on two 5 
acre gaps 

25 Ozette 20002 BEAR MILL DIVIDE U1 3 46 2011 14 28 13 W CLALLAM Y AA-1 Broadcast Conifer Release treatment only 

26 Ozette 20007 BEAR MILL DIVIDE U2 3 68 2011 13 28 13 W CLALLAM Y AA-1 Broadcast Conifer Release treatment only 

27 Coast 19739 NORTH NOLAN U1 1 72 2013 16 26 12 W W JEFFERSON Y AA-1 
Broadcast Conifer Release Site Prep 
treatment 

28 Coast 23571 NORTH NOLAN U2 1 6 2013 16 26 12 W W JEFFERSON Y AA-1 
Broadcast Conifer Release Site Prep 
treatment 

29 Coast 72551 OLD MILL U2 2 76 2010 4 25 11 W W JEFFERSON N  Broadcast Conifer Release treatment only 
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Contract 1451 UNIT DESCRIPTION:  REQUIRED HERBICIDE MIXES 
 

 
 PRODUCT 

ACTIVE 
INGREDIENT 

(A.I) 
A.I. 

CONCENTRATION 
RATE 
PER 

ACRE 
CARRIER 

TOTAL 
SOLUTION 
PER ACRE 

MARKING Total Treatment 
Acres by Mix 

1 

Rodeo Glyphosate 5.4 lbs/gal 53.8% 48 oz 

Water 8-10 
Blue or Red Dye 
compatible with 
herbicide.  Flag 

Strips 

 
 
 
 

200 

Chopper  Imazapyr 27.6% 24 oz 

Oust Extra 

Sulfometuron 
methyl 

Metsulfuron 
methyl 

56.25% by weight 
15% by weight 4 oz 

SylTac N/A N/A 8 oz 

2 

Rodeo Glyphosate 5.4 lbs/gal 53.8% 32 oz 

Water 8-10 
Blue or Red Dye 
compatible with 
herbicide.  Flag 

Strips 

 
 

 
392 

Arsenal AC Imazapyr 53.1% 1 oz 

Oust XP Sulfometuron 
methyl 75% 3 oz 

Sylgard 309 N/A N/A 0.5 oz 

3 

Rodeo Glyphosate 5.4 lbs/gal 53.8% 32 oz 

Water 8-10 
Blue or Red Dye 
compatible with 
herbicide.  Flag 

Strips 

 
 

492 Oust XP Sulfometuron 
methyl 75% 3 oz 

Sylgard 309   0.5 oz 

4 

Forestry Garlon 
4 Triclopyr 4.0 lbs/gallon 61.6% Variable Mineral 

Oil 50% 
by volume 

Variable 
Blue or red Dye 
compatible w/ 

herbicide.  Flag 
treated clumps 

 
 

279 
Web Oil N/A N/A Variable 
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Contract 1451 UNIT DESCRIPTION:  Estimated Product Quantities  
 

  
Estimated Herbicide Quantities 

Carrier 
Quantity Adjuvant Quantity 

Gallons Pounds (lbs) Gallons Gallons 

Herbicide 
Mix 

Acres 
by 
Mix 

Rodeo Chopper  Arsenal 
AC 

Forestry 
Garlon 4 

Oust 
Extra 

Oust 
XP Web Oil Syl-Tac Sylgard 

309 

1 200 75 37.5 0 0 50 0 0 12.5 0 

2 392 98 0 3 0 0 73.5 0 0 1.5 

3 492 123 0 0 0 0 92.25 0 0 1.9 

4 
 

279 
 

0 0 0 Not 
estimated 0 0 Not estimated 0 0 

Rounded 
Totals  296 37.5 3 Not 

estimated 50 165.75 Not estimated 12.5 3.4 

 
 
Allowable Herbicide Substitutions: See Section B-01, Paragraph J   
Herbicide Mix 1 represents Site Prep Broadcast mixture 
Herbicide Mix 2 and 3 represents Conifer Release Broadcast mixtures 
Herbicide Mix 4 represents the Conifer Release Directed Thinline mixture 
 
Note: 109 acres require both Directed Thinline and Conifer Release Broadcast treatments which is why the Acres by Mix for 
the four Herbicide Mixes do not equal the 1254 total contract acres. 
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CONTRACT 1451 UNIT DESCRIPTIONS:  Treatment Requirements 
 
Activity Treatment Types/Techniques:  Site Preparation/Broadcast, Conifer Release/Broadcast & Conifer Release/Directed 
(Thinline). All are Ground Herbicide Applications  
 
Term of Contract:  August 26, 2013 – October 18, 2013 
 
Minimum Crew Size on Units of 10 or more acres:     10 
 
Minimum Crew Size on Units of less than 10 acres:     4 
 
Inspector shall meet crew on treatment unit Monday through Friday, no earlier than 0630 unless previously agreed upon in 
writing. 
 
Treatment Techniques (general):  Herbicide must be mixed on site in the presence of the DNR Compliance Forester.  Applicator’s 
equipment including Personal Protective Equipment (PPE) and application method must be in compliance with herbicide labels and 
Washington Department of Agriculture regulations.  All strip edges shall be flagged in color ribbon and a compatible blue or red dye 
shall be utilized as marking in the spray solution by the contractor as to indicate even coverage throughout the unit. 
 
Treatment Techniques Broadcast (for all site prep and conifer release treatment units):  Ground broadcast, waving wand application 
with backpack sprayers on all exposed soil and vegetation up to 15 feet tall is required.  Evenly distribute all specified herbicide rates at 
the 8-10 gallon per acre total solution rate except within no spray buffer areas identified on the unit map or by the DNR compliance 
forester. 
Treatment Techniques Directed: (Thinline treatments): Apply herbicide with a backpack sprayer in a thin stream to all sides of the 
stems approximately 6” above the stem origin. The stream should be directed horizontally to produce a narrow band of herbicide 
around each stem. Stems over 1.5” in diameter should have complete circular coverage. Avoid contact with conifers. Do not apply 
treatment when raining or stem surfaces are frozen. Herbicide dye must be compatible with petroleum substitute carrier and should be 
mixed at 2.5 ounces per gal of herbicide/oil solution. No water is included as part of the carrier.  
 
Equipment Requirements:  All backpack sprayers must be a minimum 4 gallon capacity.  All nozzles used by the crew for a like 
treatment technique must be the same configuration and orifice size to facilitate even coverage and rate calibration. 
 
Additional Requirements:  See attached maps for treatment boundary illustration. 
 
Do not apply or allow spray drift within 25 feet of any flowing or standing water.
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SECTION II-B: UNIT MAPS 
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SECTION III-A:  BID FORM 
CONTRACT NUMBER 1451  

 
INSTRUCTIONS: Bids should include all costs related to the completion of the Work. A Unit Bid Price and a Unit Total must be entered for all of 
the Units in the Contract. Each Unit Total is calculated by multiplying the Unit Bid Price (Per Acre) by the Unit Acres. All Unit Totals for the 
Contract must be summed and entered as the Contract Price. In the event of a difference between the sum of all Unit Totals and the Contract Price, 
the individual Unit Totals shall prevail. All Bid Forms must be signed in ink. If the bid is made by a corporation, it shall be signed by the 
corporation’s authorized designee.  Incomplete or unsigned bids may be rejected. 
 
At the following rates, the undersigned hereby offers and agrees to furnish materials, equipment, supplies, supervision, and services in compliance 
with all terms, conditions and specifications of the Invitation to Bid on Contract Number 1451. 
 

Unit No. Unit Name Unit Acres Unit Bid Price 
(Per Acre) Unit Total 

1 GOLDEN GOAT 14 $ _______________ $ _______________ 
2 SCRAMBLED EGG 26 $ _______________ $ _______________ 
3 DISCO TRIO U2 18 $ _______________ $ _______________ 
4 LONGHOUSE DELUXE U1 66 $ _______________ $ _______________ 
5 PALO ALTO SUB U4 19 $ _______________ $ _______________ 
6 CENTER BLOW FY08 U3 9 $ _______________ $ _______________ 
7 CENTER BLOW FY08 U4 15 $ _______________ $ _______________ 
8 NORTH TEXAS U2 96 $ _______________ $ _______________ 
9 NORTH TEXAS U3 95 $ _______________ $ _______________ 

10 EMERY PEDERSON U1 11 $ _______________ $ _______________ 
11 EMERY PEDERSON U2 49 $ _______________ $ _______________ 
12 EMERY PEDERSON U3 17 $ _______________ $ _______________ 
13 EMERY PEDERSON U4 34 $ _______________ $ _______________ 
14 BLUE OLY U6 43 $ _______________ $ _______________ 
15 DPBD U-3 35 $ _______________ $ _______________ 
16 PLEASANTINE U2 32 $ _______________ $ _______________ 
17 PIEDMONT HILL U2 79 $ _______________ $ _______________ 
18 PIEDMONT HILL U3 32 $ _______________ $ _______________ 
19 FOUR ISLANDS U4 1 $ _______________ $ _______________ 
20 LYRE LOW U1 48 $ _______________ $ _______________ 
21 RAINEY DAZE U4 37 $ _______________ $ _______________ 
22 BIG COUNTRY U4 91 $ _______________ $ _______________ 
23 RIDGES CLEAN-UP 88 $ _______________ $ _______________ 
24 A SERVICE CT 10 $ _______________ $ _______________ 
25 BEAR MILL DIVIDE U1 46 $ _______________ $ _______________ 
26 BEAR MILL DIVIDE U2 68 $ _______________ $ _______________ 
27 NORTH NOLAN U1 72 $ _______________ $ _______________ 
28 NORTH NOLAN U2 6 $ _______________ $ _______________ 
29 OLD MILL U2 76 $ _______________ $ _______________ 

 Total Contract Acres 1254 Total Contract Price: $ _______________ 
 
Bidder’s Information: 

Signature:_______________________ 
 
Title: ___________________________ 
 
Company:_______________________ 
 
Note: Detach and return this Section as per Invitation to Bid. 
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SECTION III-B:  CONTRACTOR'S DECLARATION OF INDUSTRIAL 

INSURANCE STATUS 
 
 
INVITATION TO BID ON CONTRACT NUMBER   1451   
(For Bidder Use Only) 
 
The undersigned represents that they operate as____ an individual, as____ a partnership, or as____ a corporation incorporated in the State 
of________________________. The undersigned further certifies that they will not be assisted by other individuals in the performance of this Contract.  
 
 
For the purpose of Industrial Insurance premiums payable to Department of Labor and Industries, every individual in a partnership or joint venture must sign this bid 
sheet.  Individuals not signing the bid sheet but assisting with the Contract Work will be considered workers for the purpose of Industrial Insurance except at the express 
approval of the Department of Labor and Industries. 
 
 
Bidder’s Name                                                                      Labor & Industries Account # _________________________________ 
 
Signature                                                                                        Washington Business License # ________________________________ 
 
Title                                                                                               Additional Signatures ________________________________________ 
 
Address                                                                                          __________________________________________________________ 
 
City and State                                                                                __________________________________________________________ 
 
Business Phone                                                                              __________________________________________________________ 
  
Home Phone                                                                                  __________________________________________________________ 
 
 
 
To whom it may concern: 
 
The purpose of this form is to inform persons engaged in contracting forest activities of their liabilities under the mandatory provisions of the Industrial Insurance Act, 
Title 51 RCW. 
 
The law provides benefits for a worker, injured in the course of his employment, or his family or dependents in case of death of the worker. 
 
Worker is defined in the law as every person engaged in the employment of an employer under Title 51 RCW or every person working under an independent contract.  
RCW 51.08.180. 
 
As one whom contracts to perform forest activities, you may require the assistance of other individuals to complete this Contract.  In that case, you are required to 
establish an industrial insurance account with the Department of Labor and Industries and pay the prescribed premium on behalf of your workers. 
 
In the event you obtain the assistance of another person or persons to perform Work in connection with this Contract, regardless of the circumstances, you should 
contact the Department of Labor and Industries at one of its statewide service locations or its Olympia headquarters.  You will then be provided with the necessary 
information regarding opening an account, premium rates, and reporting requirements. 
 
The law also provides that any agency or firm that lets a contract is liable for payment of industrial insurance premiums should the Contractor fail to do so.  The agency 
or firm may also withhold money due the Contractor to insure payment of premium.  Consequently, failure to comply with the above requirements could delay payment 
of retained funds. 
 
 
 
NOTE:  Return one (1) copy of this form with each Bid Form (Section III-A) as per the Invitation to Bid.  
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SECTION III-C:  SOLICITATION TO OFFER AND CONTRACT AWARD 
 

 
SOLICITATION TO OFFER (For Bidder Use Only) 
 
On condition of a Contract award for the Contract Price, the undersigned hereby offers and agrees to furnish services in 
compliance with all terms, conditions, and specifications of the Invitation to Bid on Contract Number 1451.  Submittal of 
this offer with authorized signature constitutes complete understanding of all terms and conditions.   Further, submittal of 
this offer constitutes acceptance of and agreement to comply with all terms and conditions of the Contract if awarded, and 
verifies that all services will be available throughout the period of the Contract. 
 
      
 (Bidder’s Name) 

      
 (Address) 

      
  (City)  (State)  (Zip) 

      
(UBI No.)      By:   

          (Signature)   (Date) 
(L & I Industrial Insurance Account No.)    

          (Typed or Printed Name) 
(Farm Labor Contractor License No.)     

          (Title) 
 (Federal I.D. No. or Social Security No.)      

          (phone No.) 

 
 
 
CONTRACT AWARD (For Dept. of Nat. Resources Use Only) 
 
Contract Number 1451 is hereby awarded to ___________________________________ 
 
 

 State of Washington, 
 Department of Natural Resources 
 
By:  
  (Signature)  (Date) 
  
 Susan K. Trettevik 
                  Olympic Region Manager 

 
 
 
 
NOTE:  Return one (1) copy of this form with Bid Form Page 1 & 2(Section III-A) as per the Invitation to Bid. 
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	A.  Insurers subject to Chapter 48.18 RCW (admitted and regulated by the Insurance Commissioner): The insurer shall give DNR 45 days advance notice of cancellation or non-renewal.  If cancellation is due to non-payment of premium, DNR shall be given t...
	B.  Insurers subject to Chapter 48.15 RCW (surplus lines): DNR shall be given 20 days advance notice of cancellation.  If cancellation is due to non-payment of premium, DNR shall be given ten (10) days advance notice of cancellation.
	A. During the contract performance, Contractor shall protect the lives and health of workers performing the Work and other persons who may be affected by the Work and prevent damage to property at the Unit or adjacent to it.  Contractor shall comply w...
	B. In an emergency affecting the safety or life of its workers or adjoining property, Contractor is responsible to act to prevent such threatened loss or injury.  Within 24 hours of any emergency, Contractor shall notify the Compliance Forester.  Cont...
	C. The Compliance Forester reserves the right to shut down the Work area when any condition of imminent danger is present.  The Work area will remain shut down until the danger has been removed by Contractor.
	A. Contractor shall maintain an accurate record of exposure data on all incidents relating to the Work resulting in death, traumatic injury, occupational disease, or damage to property, materials, supplies, or equipment.  Contractor shall immediately ...
	B. Contractor shall ensure that the use of herbicides authorized by this Contract in the performance of the Work shall be done in conformance with product labeling.  If there is a conflict between product labeling and applicable environmental law, the...
	C. Contractor shall provide all persons working in the Work area with information and training on hazardous chemicals in their work at the time of their initial assignment, and whenever a new hazard is introduced into their Work area.
	1. Information: At a minimum, Contractor shall inform persons working in the Work area of:
	a. The requirements of Chapter 296-62 WAC, General Occupational Health Standards;
	b. Any operations in their Work area where hazardous chemicals are present; and
	c. The location and availability of written hazard communication programs, including the required list(s) of hazardous chemicals and material safety data sheets required by Chapter 296-62 WAC.

	2. Training: At a minimum, Contractor shall provide training for persons working in the Work area which includes:
	a. Methods and observations that may be used to detect the presence or release of a hazardous chemical in the Work area (such as monitoring conducted by the employer, continuous monitoring devices, visual appearance of odor of hazardous chemicals when...
	b. The physical and health hazards of the chemicals in the Work area and the appropriate methods for the use of herbicide chemicals used to perform the Work;
	c. The measures such persons can take to protect themselves from these hazards including specific procedures Contractor, or its Subcontractors, or others have implemented to protect those in the Work area from exposure to hazardous chemicals, such as ...
	d. The details of the hazard communications program developed by Contractor, or its Subcontractors, including an explanation of the labeling system and the material safety data sheet, and how employees can obtain and use the appropriate hazard informa...
	3. Except as otherwise authorized by this Contract to carry out the Work, Contractor's responsibility for hazardous, toxic, or harmful substances shall include the following duties:
	a. Contractor shall not keep, use, dispose, transport, generate, or sell on or about the Work area, any substances now or hereafter designated as, or which are subject to regulation as, hazardous, toxic, dangerous, or harmful by any federal, state, or...
	b. Contractor shall promptly notify DNR of all spills or releases of any hazardous substances which are otherwise required to be reported to any regulatory agency and pay the cost of cleanup.  Contractor shall promptly notify DNR of all failures to co...

	c. Contractor shall perform all Work with due regard for the safety of the public, and shall minimize interruptions of vehicular traffic or inconveniences to pedestrians. Contractor shall be responsible to make all arrangements to care for such traffi...


	F. Reduction in Payment
	DNR may withhold or, on account of subsequently discovered evidence, nullify the whole or part of any payment to such extent as may be necessary to protect DNR from loss or damage for reasons including but not limited to:
	1. Work not in accordance with the Contract Documents;
	2. Reasonable evidence that the Work required by the Contract Documents cannot be completed for the unpaid balance of the Contract Sum;
	3. Work by DNR to correct defective Work or complete the Work;
	4. Failure to perform in accordance with the Contract Documents; or
	5. Cost or liability that may occur to DNR as the result of Contractor's fault or negligent acts or omissions.
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