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INVITATION TO BID: 
Conifer Release & Site Preparation, Ground herbicide Contract 

You are invited to bid on the following Conifer Release & Site Preparation, Ground Herbicide Contract and are 
advised to examine the Work Units prior to bidding.  The implied warranty of fitness for a particular purpose, and 
all other warranties, express or implied, are excluded.  For example, the Department of Natural Resources (DNR) 
does not warrant the acreage for each unit.  Any acreage descriptions appearing in each contract are estimates 
only, solely for administrative and identification purposes.   

Draft contract is attached to this invitation. 

Contract # # Acres Location Comments 

1634 687 Clallam and Jefferson Counties 
Ground Based Broadcast 

& Directed Herbicide 
Application 

BID PROCEDURES 

Bid Delivery  
The bidder shall prepare one complete bid form for each contract, available in Section III of the draft contract.  
Each bid shall be delivered to the DNR's Region Office in its own envelope marked “Sealed Bid” and addressed to 
the DNR's Region Manager as specified below.   

If multiple bids are submitted by one bidder, those sealed bids can be submitted inside a single envelope. 

No facsimiled, e-mailed, or other non-original form of bids will be considered by the DNR.  

Bids will be accepted until 2:00 PM on August 25, 2016. 

Questions pertaining to this Invitation to Bid can be answered by contacting Matt Perry at 360.640.5424 or John 
Keller at 360.640.1730.   Oral explanations, interpretation, or instructions given before the award will not be 
binding. 
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Bid Contents  
Each bid shall include all six of the following items: 

1) Bid Form (Section III-A of the draft contract),
2) Contractor’s Declaration of Industrial Insurance Status (Section III-B of the draft contract);
3) Solicitation to Offer (Section III-C of the draft contract);
4) Photocopy of Washington State Farm Labor Contractors License;
5) Photocopy of WSDA Commercial Operator’s or Applicator’s License; and
6) Bid deposit.

All documents must be legible and properly completed.  

Each sealed bid envelope should be prepared in the following manner: 

Addressed to: Olympic Region Manager c/o Sarah Steffen 
Washington State Department of Natural Resources - Olympic Region 
411 Tillicum Lane 
Forks, WA 98331 

Upper left corner: Bidder’s Name 
Bidder's Address 

Lower left corner: Con. Release & Site Prep., Ground Herbicide – “Sealed Bid” 
Invitation to Bid on Contract Number: 1634 

Bid Form Requirements  
Bids must be submitted on the Bid Form (Section III-A) attached to the draft contract.  The following information 
must be entered on the Bid Form:  

1) Bids should include all costs related to the completion of the Work.

2) A Unit Bid Price and a Unit Total must be entered for all of the Units in the contract.  All Unit Totals for the
contract must be summed and entered as the Contract Price.  In the event of a difference between the
sum of all Unit Totals and the Contract Price, the individual Unit Totals shall prevail.

3) All Bid Forms (Contract Section III-A) must be signed in ink.  If the bid is made by a corporation, it shall be
signed by the corporation’s authorized designee.  Incomplete or unsigned bids may be rejected.

Offer to Contract  
Your Invitation to Bid is a solicitation to offer to contract with the DNR.  All bids shall remain firm for a period of 60 
calendar days after the bid opening.   

Your bid becomes part of a contract if it is officially awarded by the DNR with a contract award letter. 

Bid Deposit  
A bid deposit of ONE THOUSAND DOLLARS ($1,000) is required.  This deposit is for the purpose of assuring the DNR 
that the bidder will accept award of any contract on which the bidder is the lowest responsible bidder.   

The bid deposit must be in the form of certified check made payable to the Washington State Department of 
Natural Resources and include a reference to the contract number.  The bid deposit must be delivered to the 
DNR's Region Office with the delivery of the bid.   
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The bid deposit of a bidder awarded the contract will be released when the performance/damage deposit has 
been approved, or the bid deposit may be converted to apply to part or all of the required performance/damage 
deposits after contract award.   

After DNR and the lowest responsible bidder sign the contract, bid deposits will be returned to all unsuccessful 
bidders. In the event the bidder rejects award of any contract included in this Invitation to Bid, the bidder will 
forfeit the bid deposit.   

Bidder Insurance 
All insurance and surety bonds should be issued by companies admitted to do business within the State of 
Washington and have a rating of A-, Class VII or better in the most recently published edition of Best’s Reports.  
Any exception shall be reviewed and approved by DNR’s risk manager before the contract is accepted.  If an 
insurer is not admitted, all insurance policies and procedures for issuing the insurance policies must comply with 
Chapter 48.15 RCW and 284-15 WAC. 

Bid Opening 
At the time and date specified in the bid delivery clause above, all bids will be opened and read aloud.  Individuals 
who wish to request special accommodations for the bid opening (e.g., sign language, interpreters, Braille, etc.) 
should contact the DNR Olympic Region office ten (10) working days prior to the scheduled bid opening. 

Withdrawal of Bid  
A bidder’s authorized representative may withdraw a bid in person before the opening of any one of the bids.  
Bidder’s representative will be required to show photo identification and sign on the bid summary sheet before 
the bid will be released. 

Rejection of Bids  
To be considered, bids must conform to the above requirements, except that the DNR may waive informalities and 
minor irregularities in bids received.  The DNR reserves the right to reject any or all bids received. 

Lowest Responsible Bidder  
Award of the contract shall be to the lowest responsible bidder as determined by the DNR.  In determining the lowest 
responsible bidder, in addition to price, the following may be considered (RCW 39.26.160):  (a) the bidder’s ability, 
capacity, and skill to perform the contract;  (b) the bidder’s character, integrity, reputation, judgment, experience, and 
efficiency;  (c) whether the bidder can perform the contract within the time specified;  (d) the quality of the bidder’s 
previous contract performance with the DNR or other landowners;  and (e) the bidder’s previous and current 
compliance with laws relating to the contract or services.  The DNR’s determination that a bidder is not qualified may 
result in rejection of the bid submitted.   

Any bidder who has had unsatisfactory performance resulting in the termination of a DNR Silviculture contract, will not 
be considered a responsible bidder unless the bidder provides government or forest industry references demonstrating 
acceptable performance on at least one herbicide treatment contract with a minimum of 800 forestland acres since the 
time of the termination.  DNR reserves the right to contact references and make its own judgment regarding their 
reliability.  DNR will review situations on a case-by-case basis, and encourages interested bidders to contact DNR with 
any questions before the specified bid opening. 

Award Letter 
The DNR makes every effort to mail an award letter with instructions and the contract to the successful bidder 
within fifteen (15) business days of bid opening.  
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Conditions on Award 
Within ten (10) business days after the bidder receives their award letter, the DNR must receive the performance 
and damage deposit and insurance certificate at the DNR’s Region Office.  The Contract Manager specified in the 
contract may extend this time upon written request.   

If the bidder fails to submit the above items within the time specified, the DNR may consider the contract award 
rejected, in which case the bidder will forfeit the bid deposit. 

Right to Amend Invitation to Bid 
The DNR reserves the right to amend this Invitation to Bid, in which case DNR will notify all known bidders prior to 
bid opening. 

Registration with the Office of Financial Management 
Payments on this Invitation to Bid can only be paid out to contractors who are registered with the Office of 
Financial Management (OFM) http://www.ofm.wa.gov/isd/vendors.asp.  
Please follow the link for instructions on how to register, or contact OFM at: 

Statewide Payee Desk 
P.O. Box 43113 
Olympia, WA 98504-3113 
Phone: 360-664-7779 

Special Remarks 
Term of contract: September 7, 2016 through September 30, 2016 

Work Schedule: Monday –Friday, 6:30 AM to 4:30 PM. Work on weekends requires written permission from the 
Compliance Forester and is rarely allowed. 

AA-1 Keys may be checked out from the Olympic Region Office. 

100 GALLON BATCH MIXING NOW REQUIRED. SEE SECTION I-B-01-I FOR DETAILS. 

POTENTIAL PAYMENT REDUCTIONS FOR APPLYING LESS THAN SPECIFIED QUANTITIES NOW IN EFFECT. SEE 
SECTION I-C-03-F-6 FOR DETAILS. 

Hospitals:  It is the contractor’s responsibility to identify appropriate hospitals for any emergency care required.  
The following is a courtesy list and should be verified by any potential contractor. 

HOSPITAL NAME ADDRESS CITY ZIP PHONE 
Olympic Medical Center 939 E. Caroline St. Port Angeles 98362 (360) 417-7000
Forks Community Hospital 530 Bogachiel Way Forks 98331 (360) 374-6271

Jefferson Healthcare Hospital 834 Sheridan Port 
Townsend 98368 (800) 244-8917

Harrison Hospital 2520 Cherry Ave Bremerton 98310 (360) 377-3911

http://www.ofm.wa.gov/isd/vendors.asp


Olympic Region 
411 Tillicum Lane 
Forks, WA 98331 

Phone: 360-374-2800 Fax: 360-374-5446 

Conifer Release & Site Preparation 
 Ground Herbicide 

Contract Number # 1634

Contract Digest: Conifer Release and Site Preparation, Ground Herbicide
(Ground-based Broadcast, Directed Foliar, and Directed Basal Bark Herbicide Applications to reduce 

vegetative competition prior to and after tree planting) 

 Contract Scope:  687 acres in Clallam & Jefferson counties  

  Term of Contract: September 7, 2016 through September 30, 2016 

 Definitions

   SECTION I – CONTRACT CLAUSES 

A. General Provisions
B. Specifications for the Activity
C. Compliance Inspection and Payments

   SECTION II – MAPS AND UNIT INFORMATION 

A. Unit Descriptions
B. Unit Maps
C. Vicinity Map

SECTION III – FORMS FOR BIDDER TO COMPLETE 

A. Bid Form
B. Contractor’s Declaration of Industrial Insurance Status
C. Solicitation to Offer and Contract Award
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DEFINITIONS

‘Compliance Forester’ means DNR staff that performs the compliance inspections, approves Work, recommends 
payment to the Contract Manager, and manages the Work Schedule. 

‘Contract Manager’ means DNR staff that processes this Contract, makes payments, provides and facilitates dispute 
resolution, provides technical advice to the Compliance Forester, and is the first point of contact for questions relating 
to this Contract or interpretation of Work. The Contract Manager may perform the duties of the Compliance Forester. 

‘Contractor’ means the bidder who was awarded this Contract. 

‘DNR’ means The Department of Natural Resources of the State of Washington, acting through an authorized employee.  

‘Designated Contract Representative(s)’ mean those individuals designated by Contractor on the Pre Work form during 
the Pre Work Conference (A-18, A-19). 

‘Force Majeure’ means those acts that are unforeseeable and beyond the control of either party to the Contract. Acts of 
Force Majeure include, but are not limited to: acts of God, the public enemy, fire, or other casualty.  Force Majeure may 
result in an equitable adjustment in the time period to complete the Contract. 

‘Pre-Work Conference’ is the meeting between DNR and Contractor after award of the contract is made but prior to 
commencement of work. Items agreed upon in this meeting are signed off by both DNR and Contractor and become part 
of the contract.  

‘Region Manager’ means the designated DNR staff person responsible for managing the affairs of DNR in designated 
large geographic areas. The Region Manager may perform the duties of the Contract Manager. 

‘Unit’ is the individual geographical area that the Work is to be done on. Each unit is specifically identified by number on 
the Bid Form (Section III), the Unit Description, and corresponding Unit Map (Section II). 

‘Unit Bid Price’ is the rate per acre or per 1000 trees written in the Unit Bid Price column of the bid form (Section III Bid 
Form). 

‘Unit Total’ is the total amount (in dollars) that Contractor agrees to be paid for each Unit, written in the Unit Total 
column of the Bid Form (Section III-A). 

‘Work’ means the services Contractor is required to satisfactorily complete this Contract found in Section I - 
Specifications for the Activity and Section II - Unit Description. 

‘Work Schedule’ means the approved timeline for how the requirements of this contract will be fulfilled by Contractor. 
The Work Schedule is agreed upon during the Pre-Work Conference by both DNR and Contractor. 
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SECTION I-A: GENERAL PROVISIONS 

 
A-01 Contractor’s Warranty  

Contractor warrants that it has had an opportunity to fully inspect the contract area and enters this contract 
based upon its own judgment of the costs of performing the Work, formed after its own examination and 
inspection.  Contractor also warrants to DNR that it enters this contract without any reliance upon the acreage, 
pre-bid documentation, or any other representation by DNR, including but not limited to: 

 
A. Conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
B. Availability of labor, water, electric power, and road; 
 
C. Uncertainties of weather, river stages, tides, or similar physical conditions at the Unit(s); 
 
D. The confirmation and conditions of the ground; 
 
E. Seasonal conditions that may affect the timing and use of materials needed for the Work; and 
 
F. The character of equipment and facilities needed to complete the Work.   
 
Any failure of Contractor to take the actions described in this Clause will not relieve Contractor from 
responsibility for properly estimating the cost of completing this contract. 
 

A-02 Modifications 
Waivers, modifications, or amendments of the terms of this contract must be in writing signed by Contractor 
and DNR to become effective, except, the Region Manager may modify or cancel this contract pursuant to A-07 
without a writing signed by the Contractor. 
 

A-03 Contract Complete 
This contract is the final expression of the parties’ agreement.  There are no understandings, agreements, or 
representations, expressed or implied, which are not specified in this contract.  
 

A-05 Scope of DNR Advice 
No advice by any agent, employee, or representative of DNR regarding the method or manner of performing 
shall constitute a representation or warranty that said method, manner or result thereof will conform to the 
contract or be suitable for Contractor's purposes under the contract.  Contractor's reliance on any DNR advice 
regarding the method or manner of performance shall not relieve Contractor of any risk or obligation under the 
contract.  Contractor retains the final responsibility for its operations under this contract and DNR shall not be 
liable for any injuries resulting from Contractor's reliance on any DNR advice regarding the method or manner of 
performance. 

 
A-06 Performance Security  

Contractor agrees to furnish, within ten (10) business days of receipt of the award letter, security in the amount 
of ten percent (10%) of the total awarded contract price.  The security shall be in the form of certified check or 
cashiers’ check made payable to the Washington State Department of Natural Resources, an irrevocable letter 
of credit, or a savings account assignment.  A letter of credit must comply with Title 62A RCW, Article 5.  This 
security guarantees performance of this contract and payment of any damages resulting from Contractor’s 
noncompliance with any contract provisions, negligent or imprudent actions, or the law.  Performance security 
must remain in full force over the duration of the contract.  In the event DNR needs to utilize the security, 
Contractor may be required to replace the portion(s) utilized within five (5) business days of receiving written 
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notice from DNR.  Contractor shall not operate unless the performance security has been accepted by DNR.  If at 
any time DNR decides that the security document or amount has become unsatisfactory, Contractor agrees to 
suspend operations and, within 30 days of notification, to replace the security with one acceptable to DNR or to 
supplement the amount of the existing security. 

 
A-07 Contract Modification or Cancellation  

The Region Manager reserves the right to modify or cancel this contract in part or whole without cause.  
Contractor shall be paid only for Work performed satisfactorily prior to cancellation of the contract. Any 
modification or cancellation of this contract by the Region Manager under this section does not require consent 
of the Contractor or a writing signed by the Contractor. 

 
A-09 Compliance with all Laws  

Contractor shall comply with all laws and regulations of the United States, State of Washington, and counties 
where the Work is located.  Contractor will make any payments, contributions, remittances, and reports or 
statements required under those laws.  

 
A-10 Licenses and Permits  

Contractor shall, without additional expense to DNR, obtain all required licenses and permits necessary for 
executing the contract. 

 
A-11 Indemnity  

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless DNR and all 
officials, agents and employees of DNR, from and against all claims arising out of or resulting from the 
performance of the contract.  "Claim" as used in this contract means any financial loss, claim, suit, action, 
damage, or expense, including but not limited to attorneys' fees, attributable for bodily injury, sickness, disease 
or death, or injury to or destruction of tangible property including loss of use resulting therefrom.  Contractor’s 
obligations to indemnify defend, and hold harmless includes any claim by Contractor’s agents, workers, or 
representatives.  Contractor expressly agrees to indemnify, defend, and hold harmless DNR for any claim arising 
out of or incident to Contractor’s performance or failure to perform the contract.  Contractor’s obligation to 
indemnify, defend, and hold harmless DNR shall not be eliminated or reduced by any actual or alleged 
concurrent negligence of DNR or its agents, agencies, employees and officials.  Contractor waives its immunity 
under Title 51 RCW to the extent it is required to indemnify, defend and hold harmless DNR and its agencies, 
officials, agents or employees. 

 
A-12      Insurance  

Contractor shall, at all times during the term of this contract at its cost and expense, buy and maintain insurance 
of the types and amounts listed below.  Failure to buy and maintain the required insurance may result in the 
termination of the contract at DNR’s option.   

 
All insurance and surety bonds should be issued by companies admitted to do business within the State of 
Washington and have a rating of A-, Class VII or better in the most recently published edition of Best’s Reports.  
If an insurer is not admitted, all insurance policies and procedures for issuing the insurance policies must comply 
with Chapter 48.15 RCW and 284-15 WAC. 

 
DNR shall be provided written notice before cancellation or non-renewal of any insurance referred to therein, in 
accord with the following specifications: 
 
A.  Insurers subject to Chapter 48.18 RCW (admitted and regulated by the Insurance Commissioner): The 

insurer shall give DNR 45 days advance notice of cancellation or non-renewal.  If cancellation is due to non-
payment of premium, DNR shall be given ten (10) days advance notice of cancellation. 
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B.  Insurers subject to Chapter 48.15 RCW (surplus lines): DNR shall be given 20 days advance notice of 
cancellation.  If cancellation is due to non-payment of premium, DNR shall be given ten (10) days advance 
notice of cancellation. 

 
Before starting work, Contractor shall furnish DNR with a certificate(s) of insurance, executed by a duly 
authorized representative of each insurer, showing compliance with the insurance requirements specified and, if 
requested, copies of polices to DNR.  The certificate of insurance shall reference the State of Washington, 
Department of Natural Resources, and the contract number. 

  
The State of Washington, Department of Natural Resources, its elected and appointed officials, agents and 
employees shall be named as an additional insured on all general liability, excess, umbrella, and property 
insurance policies.  
 
All insurance provided in compliance with this contract shall be primary as to any other insurance or self-
insurance programs afforded to or maintained by DNR. 
 
Contractor waives all rights against DNR for recovery of damages to the extent these damages are covered by 
general liability or umbrella insurance maintained pursuant to this contract. 
 
If Contractor is self-insured, evidence of its status as a self-insured entity shall be provided to DNR.  If requested 
by DNR, Contractor must describe its financial condition and the self-insured funding mechanism. 
 
By requiring insurance herein, DNR does not represent that coverage and limits will be adequate to protect 
Contractor, and such coverage and limits shall not limit Contractor’s liability under the indemnities and 
reimbursements granted to State in this contract. 
 
The limits of insurance, which may be increased by DNR, as deemed necessary, shall not be less than as follows: 
 
A.  Commercial General Liability (CGL) Insurance: Contractor shall maintain general liability (CGL) insurance 

covering claims for bodily injury, personal injury, or property damage arising on the property and/or out of 
Contractor’s operations and, if necessary, commercial umbrella insurance with a limit of not less than 
$1,000,000 per each occurrence.  If such CGL insurance contains aggregate limits, the General Aggregate 
limit shall be at least twice the “each occurrence” limit.  CGL insurance shall have products-completed 
operations aggregate limit of at least two times the “each occurrence” limit.   

 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 01 (or a substitute 
form for providing equivalent coverage).  All insurance shall cover liability arising out of premises, 
operations, independent contractors, products completed operations, personal injury and advertising injury, 
and liability assumed under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.   

 
B.  Employer’s Liability (“Stop Gap”) Insurance:  Contractor shall buy employer’s liability insurance, and, if 

necessary, commercial umbrella liability insurance with limits not less than $1,000,000 for each accident for 
bodily injury by accident or $1,000,000 for each worker for bodily injury or disease.  

 
C.  Business Auto Policy (BAP):  Contractor shall maintain business auto liability and, if necessary, commercial 

umbrella liability insurance with a limit not less than $1,000,000 per accident.  Such insurance shall cover 
liability arising out of “Any Auto.” Business auto coverage shall be written on ISO form CA 00 01, or 
substitute liability form providing equivalent coverage.  If necessary, the policy shall be endorsed to provide 
contractual liability coverage and cover a “covered pollution cost or expense” as provided in the 1990 or 
later editions of CA 00 01.  Contractor waives all rights against DNR for the recovery of damages to the 
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extent they are covered by business auto liability or commercial umbrella liability insurance. 
 
D.  Workers’ Compensation Coverage:  Contractor shall comply with all State of Washington workers’ 

compensation statutes and regulations.  Coverage shall include bodily injury (including death) by accident or 
disease, which exists out of or in connection with the performance of this contract.  Except as prohibited by 
law, Contractor waives all rights of subrogation against DNR for recovery of damages to the extent they are 
covered by workers’ compensation, employer’s liability, commercial general liability, or commercial 
umbrella liability insurance. 

 
If Contractor fails to comply with all state of Washington workers’ compensation statutes and regulations 
and DNR incurs fines or is required by law to provide benefits to or obtain coverage for such workers, 
Contractor shall indemnify DNR, consistent with Clause A-11, above. 

 
A-13 Safety Compliance  

Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in 
connection with the performance of the Work.  

 
A. During the contract performance, Contractor shall protect the lives and health of workers performing the 

Work and other persons who may be affected by the Work and prevent damage to property at the Unit or 
adjacent to it.  Contractor shall comply with all applicable laws, ordinances, rules, regulations, and orders of 
any public body having jurisdiction for the safety of persons or property or to protect them from damage, 
injury, or loss; and shall erect and maintain all necessary safeguards for such safety and protection.  

 
B. In an emergency affecting the safety or life of its workers or adjoining property, Contractor is responsible to 

act to prevent such threatened loss or injury.  Within 24 hours of any emergency, Contractor shall notify the 
Compliance Forester.  Contractor shall prepare an incident report and submit it to DNR’s Region Manager 
within five (5) business days following an emergency if directed to do so by the Compliance Forester. 
 

C. The Compliance Forester reserves the right to shut down the Work area when any condition of imminent 
danger is present.  The Work area will remain shut down until the danger has been removed by Contractor.  

 
A-14 Venue  

Disputes arising under this contract shall be brought in the State of Washington and the venue shall be Thurston 
County. 

 
A-15 Dispute Resolution  

Before initiating any litigation over the terms of this contract, Contractor commits to the following process: 
 

A. Any concerns or disputes which Contractor has relating to this contract shall first be brought to the attention 
of the Compliance Forester.   

 
B. If the Compliance Forester is unable to resolve the dispute to Contractor’s satisfaction, Contractor will notify 

the Contract Manager in writing of its dispute with specificity.  The Contract Manager will review and 
provide a written suggestion for resolution within ten (10) business days. 

 
C. If Contractor is not satisfied with the Contract Manager’s response, it will notify the Region Manager in 

writing of its dispute.  The Region Manager will review and set a meeting with Contractor within fifteen (15) 
business days, unless Contractor agrees to a longer period.  After the meeting, the Region Manager will 
provide a written response. 
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A-16 Subcontracting 
 Contractor shall not enter into any subcontract or assignment of this contract. 
 
A-17 Nondiscrimination 
 During the performance of this contract, Contractor shall comply with all federal and state nondiscrimination 

laws, regulations, and policies.  
 
 In the event of Contractor’s noncompliance or refusal to comply with any nondiscrimination law, regulation, or 

policy this contract may be rescinded, canceled, or terminated in whole or in part, and Contractor may be 
declared ineligible for further contracts with DNR.  Contractor shall, however, be given a reasonable time in 
which to cure this noncompliance. 

 
A-18 Pre-Work Conference  

Contractor shall attend a Pre-Work Conference before beginning Work.  The Compliance Forester will notify 
Contractor of the time and place of the Pre-Work Conference. 

 
A-19  Purpose of the Pre-Work Conference 

The purpose of the Pre-Work Conference is for DNR and Contractor to agree upon and document the following 
on the Pre-Work Conference Form: 
  
A. Name(s) and contact information for Contractor and Designated Contract Representative(s), including all 

personnel authorized to sign Unit completion forms and payment invoices;  
 
B. Names(s) and contact information for the Contract Manager and Compliance Forester(s); 
 
C. The Work Schedule for this contract; 
 
D. Time interval(s) at which Units will be processed for payment; and 
 
E. Clarification of any unique requirements or conditions of the Work within this contract prior to commencing 

Work. 
 
A-20 Work Delay  

Contractor shall promptly notify the Compliance Forester of any actual or anticipated event which is delaying or 
could delay the Work, including the expected duration of the delay, the anticipated effect of the delay on the 
schedule, and the action being or to be taken to get back on schedule.  The notification does not relieve 
Contractor of its obligation to complete the Work within the time required by this contract.   

 
A-21 Non-conformances with Work Schedule 

If Contractor is not in conformance with the Work Schedule for reasons other than acts of Force Majeure, 
Contractor shall bring its activities into conformance with the schedule or request the Compliance Forester to 
revise the schedule to reconcile with the actual progress of the Work. The Compliance Forester may require a 
meeting prior to granting a revision. A revision to the Work Schedule for one Unit shall not change the timing for 
any other Unit unless expressly authorized. In the event Contractor stops Work or if the initial start-up is delayed 
for a period of one (1) week or more, a new Pre-Work Conference may be required. 

 
A-22 Work Days  

Work shall only proceed on regular Monday through Friday work days.  Work on weekends or on designated 
State holidays requires written permission from the Compliance Forester.  
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A-23 Breach of Contract 
 Contractor’s unsatisfactory performance of contract requirements shall constitute breach of contract.   DNR may 

require reworking of portions of Unit(s), or withhold funds from the performance security.   
 
A-24 Default of Contract 
 Contractor’s breach of contract or failure to comply with the Work Schedule may lead to default of contract.  If 

DNR determines that the contract is in default, it may exercise its right to terminate the contract, with forfeiture 
of performance security, and/or make a claim for damages.   

 
A-25 Washington State Forest Fire Protection Requirements  

Contractor and workers shall be familiar with the Washington State Forest Fire Protection Requirements and 
adhere to them. These requirements are found in: 

 Revised Code of Washington Chapter 76.04 
 
A-26 Inspection  

DNR may inspect the Units for adherence to regulations and presence of fire tools.  Any inspections by DNR shall 
not limit Contractor’s liability for failure to adhere to applicable regulations.   

 
A-27 Spark Arresters  

All of Contractor’s spark emitting engines will be equipped with spark arresters.  
 

A-28 Open Fires  
Contractor shall not build any open fires at any time of the year in the contract area without first obtaining 
written permission from the Compliance Forester. 

.  
A-29 Removal of Merchantable Products 

Contractor is prohibited from removing merchantable or potentially merchantable products from the Units.  A 
separate agreement or contract with DNR is required for removal of Christmas trees, boughs, brush pickings, 
decorative shrubs or trees, firewood, poles, posts and other merchantable or potentially merchantable material. 
 

A-30 Garbage 
Contractor shall dispose of garbage brought onto DNR lands in garbage disposal areas meeting all state, county, 
and local requirements.  Garbage includes materials used for equipment maintenance, abandoned equipment, 
containers, and other expended materials. 
 

A-31 Camping 
 Contractor is prohibited from using or authorizing its workers to camp on DNR managed lands outside of 

designated camp grounds. 
 

A-33 Term of Contract  
 The term of this contract is from September 7, 2016 to September 30, 2016.  The contract shall not be extended 

without written permission from the DNR Region Manager. 
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SECTION I-B:  SPECIFICATIONS FOR THE ACTIVITY 
 
Contractor shall transport, mix, and apply herbicide to all Units according to the specifications of this section and as 
identified on the Unit Description Form. 
 
B-01 Workers, Supervision, Equipment, and Materials 

Contractor shall provide all of the following: 
A. A minimum crew size of 10 workers, and a maximum crew size of 14 workers, unless otherwise approved by 

the Compliance Forester; 
 
B. Adequate crew supervision, including at least one qualified non-spraying, English speaking foreperson per 

crew, unless otherwise allowed by the Compliance Forester.  The foreperson must have one season (at least 
three (3) months) of spraying experience.  Documentation of a foreperson’s experience shall be provided to 
DNR upon request;  
 

C. A licensed Commercial Operator or Applicator in the Work area when herbicide is being applied. 
 

D. Transportation for all workers, equipment, and materials to the Units. 
 

E. Serviceable equipment to satisfactorily accomplish treatment of acres described in the Unit Description.  
 

F. All safety equipment needed to meet all legal requirements for the Work. 
 

G. All approved herbicides for the Work and carrier as specified in the Unit Description(s). 
 

H. Liquid coloring agent if specified in the Unit Description(s).  Liquid coloring agent shall be "BullsEye" (blue or 
red) manufactured by Milliken Chemicals; an equivalent product may be substituted if approved in writing 
by DNR. 

 
I. Minimum batch mixing capacity of 100 gallons at a time in the presence of a compliance forester is required. 

Batching will occur in no more than two containers, both of which must meet all product label specifications 
for all herbicides specified in the contract. 

 
1. All batching containers (drums, barrels, etc.) must be constructed of a non-porous and nonreactive 

material, be of sturdy construction, be free of defects, leaks, or cracks, and otherwise be in good working 
condition. All batching containers shall also have graduation marks in 5 gallon increments to help 
measure the contents. Under no circumstances will batch mixing occur within applicator backpacks. 
Approval to change any of these requirements shall only occur with prior written approval from the 
Compliance Forester. 

 
2. Capacity to provide full agitation to ensure adequate and thorough mixing of all chemicals, water, and 

adjuvants. Prior to starting work, the Compliance Forester must approve the method to be used by the 
Contractor in writing. In some cases, hand mixing may be acceptable. In other cases, motorized agitation 
may be required. 

 
Contractor shall bear all costs of operation not specifically furnished by DNR.  
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J. Contractor will provide all herbicides, adjuvants, and carriers required to perform contract work as specified 
in the Unit Description(s). Approved substitutions for brand name herbicides are listed below:      

 
 
Brand Name Herbicide  Approved Substitute(s)___________________ 

 
 Rodeo     Foresters EPA# 228-381 

      EPA # 62719-324   Aqua Neat EPA # 228-365 
     Accord Concentrate       EPA# 62719-324 

________________________________________________________________________________  
       
      Arsenal AC     Imazapyr 4 SL                 EPA # 74477-5 
      EPA # 241-299                                       Polaris AC                        EPA # 228-480 
________________________________________________________________________________   

        
       Polaris SP                                                Rotary 2 SL                      EPA# 81927-6 
       EPA# 228-536                                         Chopper Gen2                EPA# 241-430    
 
_________________________________________________________________________________ 
        
        Oust XP    Spyder  EPA # 228-408 
      EPA # 352-601    

_________________________________________________________________________________ 
 

Oust Extra                                              Spyder Extra                    EPA# 228-6902 
EPA# 352-622                                                  

__________________________________________________________________________________                                                              
   
       Forestry Garlon 4    Element 4  EPA # 62719-40 
       EPA # 62719-40    Tahoe 4E EPA # 228-517 
      Triclopyr 4 EPA # 81927-11 
                               ____________________________________________ 

  
___Loveland MSO Concentrate w/Leci-Tech ____None__________________________________     
                                                                                                                                                                        
___ Syl-Tac (Wilbur-Ellis)                             Dyne-amic (Helena) or Liberate (Loveland)___________ 
 

K. Contractor shall bear all costs of operation not specifically furnished by DNR.  
 
B-02  Herbicide Application Requirements 
 

Contractor shall be responsible for all of the following:  
 
A. Mixing and applying herbicide on site as per the Unit Description(s).  

 
B. Upon request, providing a sample of the herbicide solution being applied as treatment.  
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C. Keeping written English language records of each day's application work, including the specific location of 
areas treated with herbicide and the method of placement.  The records to be kept shall be as per DNR's 
"Chemical Application Record".  Contractor shall provide DNR with such records prior to payment for Work 
completed, or at any time earlier if requested by DNR.  

 
D. Keeping herbicide from contacting conifer trees.  
 
E. Marking treatment strips, spots, stems, or clumps with flagging and/or semi-permanent marker as specified 

in Pre-Work Conference.  
 
F. Properly disposing of all herbicide solutions, residues and empty containers in accordance with applicable 

laws.  
 
G. Refraining from applying herbicide to DNR designated buffer area. 
 
H. Immediately removing any debris or soil deposited in ditches, culverts, or roadways.  
 
I. Avoiding any activities that will result in excessive deterioration of ditches, culverts, or roadways. 

 
 
B-03     Boundaries 

The boundaries depicted on Unit Map (Section II-B) delineate the Work area.  Contractor is responsible for 
completing all Work to boundaries.  The spray boundaries will consist of easily identifiable features (including 
but not limited to roads, streams, or abrupt changes in forest type or age).  Flagging will be used for areas where 
identifiable features are absent.  Contractor is responsible for understanding the location of all boundaries.  
Failure to complete Work to boundaries in any Unit renders Work in that Unit incomplete, and no payment will 
be made to Contractor for any Work on that Unit.  No payment will be provided for Unit(s) with Work that 
extends beyond Unit boundaries.  Work extending beyond Unit boundaries will be considered breach of 
contract.  See Clause A-23, above. 

 
B-04 Contractor Safety Responsibilities 

In addition to the Safety Compliance requirements identified in Clause A-13, Contractor is responsible for 
initiating, maintaining, and supervising the additional safety precautions below, and ensuring that workspaces 
and materials meet the following requirements in connection with the performance of the work.  
 
A. Contractor shall maintain an accurate record of exposure data on all incidents relating to the Work resulting 

in death, traumatic injury, occupational disease, or damage to property, materials, supplies, or equipment.  
Contractor shall immediately report any such incident to DNR. DNR shall, at all times, have a right of access 
to all records of exposure. 
  

B. Contractor shall ensure that the use of herbicides authorized by this Contract in the performance of the 
Work shall be done in conformance with product labeling.  If there is a conflict between product labeling 
and applicable environmental law, then the applicable law shall apply to Contractor’s actions. 
 

C. Contractor shall provide all persons working in the Work area with information and training on hazardous 
chemicals in their work at the time of their initial assignment, and whenever a new hazard is introduced into 
their Work area. 
 
1. Information. At a minimum, Contractor shall inform persons working in the Work area of: 

 
a. The requirements of Chapter 296-62 WAC, General Occupational Health Standards;  
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b. Any operations in their Work area where hazardous chemicals are present; and  

 
c. The location and availability of written hazard communication programs, including the required 

list(s) of hazardous chemicals and material safety data sheets required by Chapter 296-62 WAC. 
 

2. Training. At a minimum, Contractor shall provide training for persons working in the Work area which 
includes:  

 
a. Methods and observations that may be used to detect the presence or release of a hazardous 

chemical in the Work area (such as monitoring conducted by the employer, continuous monitoring 
devices, visual appearance of odor of hazardous chemicals when being released, etc.);  
 

b. The physical and health hazards of the chemicals in the Work area and the appropriate methods for 
the use of herbicide chemicals used to perform the Work;  
 

c. The measures such persons can take to protect themselves from these hazards including specific 
procedures Contractor, or its Subcontractors, or others have implemented to protect those in the 
Work area from exposure to hazardous chemicals, such as appropriate work practices, emergency 
procedures, and personal protective equipment to be used; and  
 

d. The details of the hazard communications program developed by Contractor, or its Subcontractors, 
including an explanation of the labeling system and the material safety data sheet, and how 
employees can obtain and use the appropriate hazard information.  
 

3. Except as otherwise authorized by this Contract to carry out the Work, Contractor's responsibility for 
hazardous, toxic, or harmful substances shall include the following duties: 

 
a. Contractor shall not keep, use, dispose, transport, generate, or sell on or about the Work area, any 

substances now or hereafter designated as, or which are subject to regulation as, hazardous, toxic, 
dangerous, or harmful by any federal, state, or local law, regulation, statute or ordinance 
(hereinafter collectively referred to as "hazardous substances"), in violation of any such law, 
regulation, statute, or ordinance.  

 
b. Contractor shall promptly notify DNR of all spills or releases of any hazardous substances which are 

otherwise required to be reported to any regulatory agency and pay the cost of cleanup.  Contractor 
shall promptly notify DNR of all failures to comply with any federal, state, or local law, regulation, or 
ordinance; all inspections of the Work area by any regulatory entity concerning the same; all 
regulatory orders or fines; and all responses or interim cleanup actions taken by or proposed to be 
taken by any government entity or private party in the Work area. 

 
c. Contractor shall perform all Work with due regard for the safety of the public, and shall minimize 

interruptions of vehicular traffic or inconveniences to pedestrians. Contractor shall be responsible to 
make all arrangements to care for such traffic. All expenses involved in the maintenance of traffic by 
way of detours shall be borne by Contractor.  
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B-05  Unit Description 
The Unit Description details the characteristics and specific Work requirements for each unit. If specific 
requirements of the Unit Description conflict with the specifications in this section of the contract, the specific 
requirements of the Unit Description will prevail.  

 
B-06 Weather Conditions  

Contractor shall be responsible for ceasing operations when product labeling, local industry standards, or other 
information indicate herbicide treatment may be ineffective or pose an unacceptable risk of noncompliance 
with applicable laws pertaining to the application of herbicides due to environmental conditions, such as: 

 
A. Air temperature of less than 40 degrees F (40°F) or greater than 85 degrees F (85°F); or 
 
B. Wind velocity greater than ten (10) miles per hour; or 
 
C. Rainfall causes water to run down stems of target plants; or 

 
D. The Compliance Forester determines spray conditions are unsuitable. 

 
If any of these conditions exist on the site, the Compliance Forester may direct Contractor or foreperson to 
cease operations until weather conditions improve.  

 
B-07   Department of Natural Resources Obligations 

DNR shall be responsible for providing a Compliance Forester to acquaint Contractor with the unit(s) and to 
conduct periodic field inspections, provided that the Compliance Forester shall not limit Contractor’s 
performance of the Work or limit Contractor’s liability for its actions under this Contract.  

 
 
B-08 Special Requirements  

 
A. Starting Date for Work 
 Contractor shall begin Work on September 7, 2016 unless alternative plans are approved by the Contract 

Manager, or the Compliance Forester anticipates unfavorable weather conditions (Clause B-06).  
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SECTION I-C: Compliance Inspection and Payments 
 
C-01 Field Inspections  

The Compliance Forester will conduct periodic inspections.  Inspections may be done concurrently with Work but 
will be completed no later than five (5) business days after Work completion on the Unit.  Inspection of the Work 
performed and payment will be based on acreage completed.  
 
A. The Compliance Forester will use specifications contained in Section I-B and in the Unit Description to 

determine if Work performed is satisfactory.  
 

B. The Compliance Forester may at his/her option, subdivide and inspect, units to determine the acceptability of 
Work performed.  Subdivisions for this purpose will be a minimum of ten (10) acres in size. 

 
C-02 Re-work of Unsatisfactory Units  

The Compliance Forester may require Contractor to re-work a Unit on which Contractor's Work performance is 
not rated satisfactory.  The Compliance Forester may require the re-work to be completed prior to starting Work 
on a new Unit.  Reworked areas will be reexamined for contract compliance; the resulting performance rating 
will supersede the previous performance rating for the area in question. 

 
 If Contractor refuses to re-work the Unit, DNR may then pursue its available remedies for either breach (Clause 

A-23) or default (Clause A-24) of contract.  If Contractor re-works the Unit and it is rated unsatisfactory a second 
time, DNR may consider this breach or default of contract. 

 
 The Compliance Forester is not required to give Contractor the opportunity to re-work Unit(s) with 

unsatisfactory performance ratings.  In some cases, DNR may not have the additional staff needed to perform 
contract compliance for such re-work, and Contractor’s overall performance on this contract may indicate that 
Contractor will be unable to improve the quality of Work enough to justify the additional time and expense of 
re-working Unit(s).  In these cases, the Compliance Forester may choose to simply calculate an appropriate 
reduction in payment in accordance with Clause C-03-F and allow Contractor to continue Work on other Unit(s). 

 
C-03   Payments 

DNR will issue payments after field inspections have been completed. Payments will be made using the following 
criteria to determine rates and schedules: 

    
A. L&I Insurance Premiums 

DNR shall retain ten percent (10%) of all payments due to Contractors who hire workers as security for Labor 
& Industries industrial insurance premiums owed for its workers.  After completion of the contract, and upon 
determination that Contractor has met all financial obligations for industrial insurance premiums related to 
the contract, the 10% retainage will be returned to Contractor.   
 

B. Payment Schedule 
The DNR shall make payments, in such amounts as DNR determines are properly due in accordance with the 
Work Schedule.  Payments may be made by the month, unit, or by one total payment.  Details of payment 
schedule will be determined in the Pre-Work Conference (Clause A-19) and will be set forth in the Work 
Schedule which shall become a part of this Contract once approved by DNR.  DNR will attempt to comply with 
the desires and needs of Contractor but assumes no legal duty or obligation to adhere to the schedule of 
payment so arranged.   

 
C. Partial Payment  

Partial Payment may be made upon completion of part of a unit as determined by DNR.  Request for partial 
payment is to be made by Contractor utilizing Contractor's Billing Invoice and Compliance Report provided by 
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DNR.  Contractor or Designated Contract Representative shall sign Contractor's Billing Invoice and 
Compliance Report after completion of each such "sub-unit" being submitted for payment.  DNR will then 
make payment recommendations for the invoice and forward Contractor's Billing Invoice and Compliance 
Report to DNR's Region office for processing. 

 
D. Unit Completion Form 

Contractor or Designated Contract Representative shall sign the Unit completion form after completion of 
each partial Unit being submitted for payment, or at the conclusion of Work and completion of the 
Compliance Inspection for each Unit.  The Compliance Forester will make payment recommendations for the 
invoice and forward the Unit completion form to the Contract Manager for processing.   

 
E. Verification Traverse 

If a Unit’s acreage is disputed, Contractor may request a verification traverse by DNR.  The request must be in 
writing and signed by Contractor.  DNR will base the rate of pay on the acres determined from the verification 
traverse.  If the net acres specified in the Unit Description (Section II-A) are correct within plus or minus five 
percent (±5%) after the verification traverse, Contractor shall pay for the verification traverse at a rate of ten 
dollars ($10.00) per one hundred (100) feet of traversed boundary. 

 
F. Reduction in Payment 

DNR may withhold or, on account of subsequently discovered evidence, nullify the whole or part of any 
payment to such extent as may be necessary to protect DNR from loss or damage for reasons including but 
not limited to: 
 
1. Work not in accordance with the Contract Documents;  

 
2. Reasonable evidence that the Work required by the Contract Documents cannot be completed for the 

unpaid balance of the Contract Sum;  
 

3. Work by DNR to correct defective Work or complete the Work;  
 

4. Failure to perform in accordance with the Contract Documents; or 
 

5. Cost or liability that may occur to DNR as the result of Contractor's fault or negligent acts or omissions. 
 

6. Upon completion of individual units where a broadcast application is used, if the Compliance Forester 
calculates the application rate (herbicide product, adjuvants, and carriers), and determines that 
Contractor has applied less than the specified quantity (i.e., gallons of solution/acre) in the Contract, then 
DNR at its discretion can reduce payment by the percentage less than the specified quantity. In general, 
this will only occur when the quantity applied is less than 90% of the specified quantity. In such cases, it is 
not in the DNR’s interest to require the Contractor to re-enter the unit and apply the remaining 
herbicide, therefore DNR may reduce payment as follows: 

 
Calculation Method: 
 
1. Unit acres as specified in Section II-A: Unit Description table shall be multiplied by the gallons of 

solution/acre specified in the Section II Required Herbicide Mixes table to calculate the Amount 
Specified (the total gallons of solution/unit specified). 

 
2.    Total gallons of solution applied shall be divided by the total gallons of solution specified, then 

multiplied by 100 to calculate the Percentage Applied. 
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3.    If the Percentage Applied is less than 90%, unit payment shall be calculated being the Percentage 
Specified multiplied by the total unit price ($). 

 
 
EXAMPLE: 
 

 A 50 acre unit is specified to be sprayed with 10 gallons of solution per acre. Upon completion of 
spraying, the Compliance Forester determines that 420 gallons have been applied. The bid price per 
acre was $75.00 and the total unit bid price was $3,750.00. 

 
1.  Amount Specified = 50 acres x 10 gallons = 500 gallons of solution  

 
2.  Percentage Applied = 

 420 gallons of solution applied / 500 gallons of solution specified x 100 = 84%. 
 
3.  Payment = 84% (Percentage Applied) x $3,750.00 (Total Unit Price) = $3,150.00 (reduction in payment 

of $600). 
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    SECTION II-A: UNIT DESCRIPTION 
Contract 1634 - Unit Description Summary Table 

  
   UNITS: 18            TREATMENT ACRES: 687 
               Treatment Type Abbreviations: Br = Broadcast Treatment, DBB = Directed Basal Bark Treatment, DFo = Directed Foliar Treatment;       Target Species Abbreviations: BLM = Big Leaf Maple, SB = Scotch Broom. 

1) Units 1 & 5 use Triclopyr for the Directed Basal Bark treatments of Big Leaf Maple clumps 
2) Unit 1 uses Triclopyr for the Directed Foliar Treatment of Scotch Broom 
3) Units 2-5 are gated and require an AA-1 Key, available at the OLY REG Office. 
4) Units 16-18 use mix 5 for site prep  

Unit FMU Unit Name Mix 
Treatment 

Acres 

 
Treatment 

Type 

 
DBB & DFo 
Target Spp. S T R E/W Gate Additional Requirements, Comments 

1 78472 COYLE RETREAT U1 1, 3, 4 56 Br, DBB, DFo BLM, SB 16, 21 28 1 W Yes Treat ROW and Rock Pit to the south,  
SB concentrated within 200’ of roads 

2 77922 COYLE RETREAT U7 1 18 Br  26, 35 27 1 W Yes  
3 74038 SKIDDER TRAP U2 1 7 Br  2 28 2 W Yes  
4 68812 SKIDDER TRAP U3 1 10 Br  2, 3 28 2 W Yes  
5 78076 EDEN VIEW U2 3 14 DBB BLM 18 30 7 W Yes  
6 74943 FOUR ISLANDS U3 1 25 Br  10 30 9 W Yes Gate usually open 
7 64291 SADIE U2 1 38 Br  25, 36 31 10 W No  
8 84982 STUMPY'S RIDE U1 2 33 Br  29, 32 32 12 W No Do not treat advanced regen pockets 
9 87713 STUMPY'S RIDE U5A 2 6 Br  36 32 13 W No  

10 84986 STUMPY'S RIDE U5B 2 37 Br  35, 36 32 13 W No  

11 68903 BLOWDER CREEK U1 2 91 Br  5, 6 31 12 W No  

12 68904 BLOWDER CREEK U2 2 91 Br  4, 5, 32 31 
32 

12 
12 

W 
W No  

13 82805 TOADSTOOL U4 2 76 Br  29, 32 27 10 W No  
14 82806 TOADSTOOL U5 2 1 Br  32 27 10 W No  
15 64973 MINNOW U1 2 5 Br  33 24 11 W No Partial Unit 
16 90210 SURROUNDED U1 5 79 Br  36 22 9 W No  
17 90211 SURROUNDED U2 5 2 Br  36 22 9 W No  
18 90212 SURROUNDED U3 5 98 Br  36 22 9 W No  
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Contract 1634 UNIT DESCRIPTION: REQUIRED HERBICIDE MIXES 

 

 
 PRODUCT ACTIVE INGREDIENT (A.I) A.I. 

CONCENTRATION 
RATE PER 

ACRE 

RATE PER 
GALLON 

(DBB and 
DFo Apps 

Only) 

CARRIER 
TOTAL 

SOLUTION 
PER ACRE 

MARKING 
Total 

Treatment 
Acres by Mix 

1 

Rodeo Glyphosate 5.4 lbs/gal 53.8% 32 oz  

Water 10 
Blue or Red 
Dye.  Flag 

Strips 

154 
  
  
  

 Arsenal AC Imazapyr 53.1% 2 oz 

Oust XP Sulfometuron methyl 75% 3 oz 

Syl-Tac N/A N/A 0.5 oz 

2 

Rodeo Glyphosate 5.4 lbs/gal 53.8% 32 oz  

Water 10 
Blue or Red 
Dye.  Flag 

Strips 

340 
  
  

Oust XP Sulfometuron methyl 75% 3 oz 

Syl-Tac N/A N/A 0.5 oz 

3 

Forestry Garlon 4 Triclopyr 4.0 lbs/gallon 61.6% Variable 0.25 gallons 
Mentholated 

Seed Oil (75% by 
volume) 

Variable 

Blue or Red 
 Dye.  Flag 

BLM 
Clumps 

  
70 

Loveland MSO 
Concentrate 
w/Leci-Tech 

N/A N/A Variable 
 

0.75 gallons 

4 Forestry Garlon 4 Triclopyr 4.0 lbs/gallon 61.6% Variable 2 oz  
Water  

Blue or Red 
Dye.  Flag 
Strips 

56 

 Syl-Tac N/A N/A Variable 8 oz      

 Rodeo Glyphosate 5.4 lbs/gal 53.8% 48 oz  
  

Blue or Red 
Dye.  Flag 
Strips 

  
  5 Polaris SP Imazapyr 27.6% 24 oz 

 Oust Extra Sulfometuron methyl 
Metsulfuron Methyl 

56.25% by weight 15% by 
weight 4 oz  Water 10  179 

 Syl-Tac N/A N/A 8 oz      

Washington State Department of Natural Resources - Conifer Release & Site Preparation, Ground Herbicide Contract #1634 - Page 18 of 47



 

Contract 1634 Estimated Product Quantities 
 

  Estimated Herbicide Quantities Carrier 
Quantity 

Adjuvant 
Quantity 

Gallons Pounds (lbs) Gallons Gallons 

Herbicide 
Mix 

Acres 
by Mix Rodeo Polaris SP  Arsenal 

AC 
Forestry 
Garlon 4 

Oust 
Extra Oust XP 

Loveland MSO 
concentrate w/ 

Leci-Tech 
Syl-Tac 

1 154 39 - 3 - - 29 - 0.6 

2 340 85 - - - - 64 - 1.3 

3 70 - - - Not 
estimated - - Not estimated - 

4 56 - - - Not 
estimated - - - Not estimated 

5 179 67 34 - - 45 - - 11 

Rounded 
Totals 799 191 34 3 Not 

estimated 45 93 Not estimated 13 

• Allowable Herbicide Substitutions: See Section B-01, Paragraph J   
• Herbicide Mix 1 & 2 represent Conifer Release Broadcast mixtures 
• Herbicide Mix 3 represents Conifer Release Directed Basal Bark Triclopyr mixture (BLM– See UDS Comments) 
• Herbicide Mix 4 represents Conifer Release Directed Foliar Triclopyr mixture (Scotch broom) 
• Herbicide Mix 5 represents Site Preparation Broadcast mix 

 
    Note: Herbicide Mix 3 (70 ac) and Mix 4 (56ac) are not included in treatment acres sum shown above in Unit Description Summary Table. 
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CONTRACT 1634 UNIT DESCRIPTION:  Treatment Requirements 

  
Activity Treatment Type: Conifer Release & Site Preparation, Ground Broadcast & Directed Herbicide Application  
 
Term of Contract:  September 7, 2016 – September 30, 2016 
 
Minimum Crew Size:     10 
 
Inspector shall meet crew on treatment unit Monday through Friday, no earlier than 0630 unless previously agreed upon in writing. 
  
Treatment Techniques (general):  Herbicide must be mixed on site in the presence of the DNR Compliance Forester.  Applicator’s equipment including 
Personal Protective Equipment (PPE) and application method must be in compliance with herbicide labels and Washington Department of Agriculture 
regulations.  All strip edges shall be flagged in color ribbon and a compatible blue or red dye shall be utilized as marking in the spray solution by the 
contractor as to indicate even coverage throughout the unit. 
 
Treatment Techniques Broadcast (for all treatment units with Mix 1, Mix 2 and Mix 5):  Ground broadcast, waving wand application with backpack 
sprayers on all exposed soil and vegetation up to 15 feet tall is required.  Evenly distribute all specified herbicide rates at the 8-10 gallon per acre total 
solution rate except within no spray buffer areas identified on the unit map or by the DNR compliance forester. Do not apply Mix 1 or Mix 2 within 50 
feet of streams, marshes, ponds, or irrigation ditches. 
 
Treatment Technique - Directed Foliar (for all treatment units with Mix 4): Apply herbicide uniformly covering the foliage of the vegetation of the 
individual target plant (See UDS Table above). Apply to all sides of the target plant foliage using spray pressures and techniques that minimize spray 
drift. Avoid contact with conifers. 
. 
Treatment Technique - Directed Basal Bark (for all treatment units with Mix 3): On target plants (See UDS Table above), apply herbicide to entire 
circumference of each stem using an average of approximately 0.25 to 1 fluid ounce per single stem and from 3 to 10 fluid ounces per clump of stems 
attached to stump sprouts. Coverage shall be from stem initiation upwards to a point at least six (6) inches above stem initiation on single stems and 
twelve (12) inches above stem initiation on all stems attached to a clump resulting in a length of stem covered on all sides for 6-12 inches. Each BLM 
stump sprout clump or single stem shall be marked at time of treatment by the applicator by tying a length of colored flagging hanging 12 inches from 
the knot at a height greater than 4 feet above the ground or at the top of the stem if the stem is less than 4 feet. Avoid contact with conifers. Use spray 
pressures and techniques that minimize spray drift. 
 
Equipment Requirements:  All backpack sprayers must be a minimum 4 gallon capacity.  All nozzles used by the crew for a like treatment technique 
must be the same configuration and orifice size to facilitate even coverage and rate calibration. 
 
Additional Requirements:  See include Unit Maps for treatment boundary illustration.  
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SECTION II-B: UNIT MAPS 
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Conifer Release - Ground Herbicide
DNR Olympic Region, Straits District
Unit Names: Skidder Trap U2 & U3

County: Jefferson
Unit No.: 3 & 4
Treatment Acres: 7 & 10
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DNR Olympic Region, Straits District
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Conifer Release - Ground Herbicide
DNR Olympic Region, Straits District
Unit Names: Four Islands U3

County: Clallam
Unit No.: 6
Treatment Acres: 25
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Conifer Release - Ground Herbicide
DNR Olympic Region, Straits District
Unit Names: Sadie U2

County: Clallam
Unit No.: 7
Treatment Acres: 38
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Conifer Release - Ground Herbicide
DNR Olympic Region, Coast District
Unit Names: Stumpy's Ride U1

County: Clallam
Unit No.: 8
Treatment Acres: 33

Treatment Area
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DNR Managed Lands
Roads

Gate
Blocked Road
Pink Flagline Boundary
Streams

_T
_G

1:12,000 Scale
200' Contours

~~~~

Washington State Department of Natural Resources - Conifer Release & Site Preparation, Ground Herbicide Contract #1634 - Page 28 of 47



Timber

Timber

Timber

Timber

Timber
Timber

Timber

Timber

STUMPY'S RIDE U5B

STUMPY'S RIDE U5A

4

9

5

3

Ch
arl

ey C
ree

k
3

Coke Creek3

Coke Creek4

5

9

5

5

5

4

Charley Creek
3

3

3

4

9

4

3

5

5

9

3

9

5

5

5

5

5

5

3

9

5

5

9

5

9

5

3

4

5

5

5

5

5

9

3

3

T32R13W

T31R13W

FR
-P

-10
00

FR-P-1500

FR-P-4000

FR-P-4008

FR-P-16
00

FR-P-4090

FR-P-1430 FR-P-1410
FR-P-1400

FR-P-4090.1

FR
-P

-16
10

FR-P-1431

FR-P-4008_1181

FR-P-1000_17544

Old P-1500_605

1

36

2

35

800

600

10
00

400

12
00

800

400

600

1200

10001000

600

600

Contract 1634 Unit Map

Legend

t

Conifer Release - Ground Herbicide
DNR Olympic Region, Coast District
Unit Names: Stumpy's Ride U5A & U5B

County: Clallam
Unit No.: 9 & 10
Treatment Acres: 6 & 37

Treatment Area
Public Land Survey Section
DNR Managed Lands
Roads
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Conifer Release - Ground Herbicide
DNR Olympic Region, Coast District
Unit Names: Blowder Creek U1 & U2

County: Clallam
Unit No.: 11 & 12
Treatment Acres: 91 & 91

Treatment Area
Public Land Survey Section
DNR Managed Lands
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Conifer Release - Ground Herbicide
DNR Olympic Region, Coast District
Unit Names: Toadstool U4 & U5

County: Jefferson Unit 
No.: 13 & 14

 Treatment Acres: 76 & 1

Treatment Area
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DNR Olympic Region, Coast District
Unit Names: Minnow U1

County: Jefferson 
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Site Prep- Ground Herbicide
DNR Olympic Region, Coast District
Unit Names: Surrounded U1, U2, U3

County: Jefferson
Unit No.: 16, 17, 18 

Treatment Acres: 79, 2, 98

Treatment Area
Public Land Survey Section
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R E G I O N :
C O U N T Y ( S ) :
E L E VAT I O N  R G E :

³
Prepared By:

OLYMPIC

DRIVING DIRECTIONS:

From Highway 101 turn west on West Uncas Road just north of mile post 284. Travel 0.1 mile to Wycoff
road and turn left (south). Follow for 0.2 mile, keeping to the right at the intersections with private
 driveways.  Wycoff Road becomes the B-1000 mainline. Travel an additional 1.7 miles going through the 
gate and staying to the right at all main road intersections.  Turn left (south) up the hill on the B-3000 
Road for 0.7 mile. A the four way junction continue straight, heading steeply uphill to the southeast on the 
B-4000 Road. Travel 0.7 mile further to the junction with the PT-S-5000 mainline. Stay to the left and
head south for 0.3 mile to the junction of the PT-S-5000 and PT-S-5100. Staying to the left at this
junction leads to the end of a short stub road and the beginning of the new construction on
the PT-S-5000. Staying to the right leads up into the timber to both the Big  Skidder Pit on the

PT-S-5110 spur and to the beginning of the new construction for the PT-S-5120.

Paul LaChance Creation Date: Modification Date: M. Perry 7/26/2016
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³
Prepared By:

Olympic

DRIVING DIRECTIONS:
Unit 2: From Port Angeles drive approximately 4.5 miles west on US 101 to State Route 112. Turn 
northwest and 2.2 miles to Dan Kelly road. Turn south and 2.75 miles to PA-I-2100. Turn south. AA-1 Key 
required for gate. Drive 2.2 miles then veer north to PA-I-2100.9. Drive 0.29 mile to Unit 2.

Jason Teller Creation Date: January 20, 2011 Modification Date: M Perry 7/26/16.
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Unit  #: 
TOWN SHI P (S ) : 

REGI ON :
COUNT Y (S ) :
EL EVAT IO N RGE :

FOUR ISLANDS

Prepared By:

Olympic Region

DRIVING DIRECTIONS:
From State Hwy 112 MP 46.5 turn south on to the 
Waterline Road. Travel for 3.4 miles
 to Unit 4. Continue .25 miles to the J-3060 
on left.  Travel for .5 miles to the J-3064. 
Continue for .6 miles to Unit 3.
AA1 Key needed from Olympic Region Dispatch

mpff490 Creation Date: 6/9/2010 Modification Date: M Perry 7/26/2016
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Contract 1634 D R I V I N G  M A P
S A L E N A M E :   
Unit  # : 
T O W N S H I P ( S ) : 

R E G I O N :  
C O U N T Y ( S ) :  
E L E VAT I O N  R G E :  

³
Prepared By:

Olympic

Unit 2 - From Joyce drive west on Highway 112 to milepost 41.5.  The unit is along the left 
side of the highway.

gmff490 Creation Date: 02/07/2013 Modification Date: M. Perry 7/26/16
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³
Prepared By:

Olympic

DRIVING DIRECTIONS:
From Clallam Bay:  Head south 0.1 miles and turn right onto Eagle Crest Way.  Continue 1.0 mile and 
turn left on the P-1000.  Drive 0.25 miles to the P-1200. Continue straight on the P-1000 to find Unit 1.  
Continue on the P-1000 0.15 miles past Unit 3 to the P-1000B.  Unit 4 can be found on the right 0.1 
miles up the
P-1000B.  Continue another 3.45 miles on the P-1000 to enter Unit 5.

agor490 Creation Date: 07/23/2012 Modification Date: M Perry 07/26/2016
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Uni t# : 
TO W N S H I P ( S ) : 

R E G I O N :
C O U N T Y ( S ) :
E L E VAT I O N  R G E :

³
Prepared By:

Olympic Region

Unit 1 & 2
From Hwy 112 turn southwest on Eagle Crest Way, Drive southwest for 1 mile. 
Turn left on to OZ-P-1000 continue on P-1000 for 3.6 miles, take a sharp left on to P-4000. Travel 2.6 
miles to Unit 1.  Continue on the P-4000 to Unit 2.

mpff490 Creation Date: 2/1/2011 Modification Date: M Perry 7/26/2016
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Unit 5

Unit 4
Approximately 15.6 miles to Forks

Hoh Mainline
6.9 miles 5.8 miles

H-1000

Hwy 101
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175174

Contract 1634 D R I V I N G M A P
SAL E NAME : 
Uni t  # : 
TOW NS HI P( S ) : 

REG I ON:
COU NT Y( S) :
EL EVATI ON  RGE :

Prepared By:

Olympic

DRIVING DIRECTIONS:
From Forks: Take US 101 south to the Hoh Mainline Road (approximately 15.6 
miles). Turn left onto the Hoh Mainline and travel approximately 6.9 miles to 
the H-1000 (South Fork of the Hoh Road). Turn left and go 5.8 miles to Unit 4. 
Travel 0.1 mile to Unit 5.

KALE490 Creation Date: 11/10/11 Modification Date: M Perry 7/26/16

Timber Sale Unit
Milepost Markers
Open Water
Haul_Route

0 1 2 30.5 Miles
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Contract 1634 D R I V I N G  M A P
S A L E N A M E : 
A G R E E M E N T # :
T O W N S H I P ( S ) : 

R E G IO N :
C O U N T Y ( S ) :
E L E VAT I O N  R G E :

³
Prepared By:

Olympic Region

DRIVING DIRECTIONS:
Unit 2:  From Forks, travel 79.6 miles South on Hwy 101 and turn East onto Donkey Creek Road (FSR-22).  Head 8.3 
miles up Donkey Creek Road until you reach the FSR-2204 Road.  Turn left and go 0.8 miles, then turn right onto the 
FSR-2207 Road.  Head 1.8 miles then turn left onto the FSR-2207-013 and head 0.08 miles.  The beginning of Unit 2 
will be on your left. 
Unit 1: From the beginning of Unit 2, head another 0.2 miles on the FSR-2207-013 to reach the beginning of Unit 1.
Mabey Pit:  From the beginning of Unit 1, continue another 0.5 miles until you reach the FSR-2207-013/FSR-2207-015 
junction.  From here continue another 0.2 miles on the FSR-2207-013 to reach the Mabey Pit.
Unit 3:  From the Donkey Creek Road/FSR-2204 Road junction, continue up Donkey Creek 0.6 miles and turn left 
onto the FSR-2205 Road.  Head 2.8 miles and turn left onto the FSR-2205-020 (currently un-drivable).  Go 0.7 miles on 
the FSR-2205-020 to reach the beginning of Unit 3.

cpag490 Creation Date: 5/14/2014 Modification Date: M Perry 7/26/16
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SECTION III-A:  BID FORM 
CONTRACT NUMBER 1634 

 

INSTRUCTIONS:  Bids should include all costs related to the completion of the Work.  A Unit Bid Price and a Unit Total must be entered for all of the 
Units in the Contract.  Each Unit Total is calculated by multiplying the Unit Bid Price (Per Acre) by the Unit Acres.  All Unit Totals for the Contract 
must be summed and entered as the Contract Price.  In the event of a difference between the sum of all Unit Totals and the Contract Price, the 
individual Unit Totals shall prevail.  All Bid Forms must be signed in ink.  If the bid is made by a corporation, it shall be signed by the corporation’s 
authorized designee.  Incomplete or unsigned bids may be rejected. 
 
At the following rates, the undersigned hereby offers and agrees to furnish materials, equipment, supplies, supervision, and services in compliance 
with all terms, conditions, and specifications of the Invitation to Bid on Contract Number 1634. 

Unit No. Unit Name Unit Acres Unit Bid Price (Per Ac.) Unit Total 
1 Coyle Retreat U1 56 $____________/Ac. $____________ 
2 Coyle Retreat U7 18 $____________/Ac. $____________ 
3 Skidder Trap U2 7 $____________/Ac. $____________ 
4 Skidder Trap U3 10 $____________/Ac. $____________ 
5 Eden View U2 14 $____________/Ac. $____________ 
6 Four Islands U3 25 $____________/Ac. $____________ 
7 Sadie U2 38 $____________/Ac. $____________ 
8 Stumpy’s Ride U1 33 $____________/Ac. $____________ 
9 Stumpy’s Ride U5A 6 $____________/Ac. $____________ 

10 Stumpy’s Ride U5B 37 $____________/Ac. $____________ 
11 Blowder Creek U1 91 $____________/Ac. $____________ 
12 Blowder Creek U2 91 $____________/Ac. $____________ 
13 Toadstool U4 76 $____________/Ac. $____________ 
14 Toadstool U5 1 $____________/Ac. $____________ 
15 Minnow U1 5 $____________/Ac. $____________ 
16 Surrounded U1 79 $____________/Ac. $____________ 
17 Surrounded U2 2 $____________/Ac. $____________ 
18 Surrounded U3 98 $____________/Ac. $____________ 

 Total Contract Acres: 687 Total Contract Price: $____________ 
 
 Bidder’s Name and Address: 

 
Printed Name: ____________________________ 
 
Signature: ________________________________ 
 
Title: ____________________________________ 
 
Company: ________________________________ 
 
Address: _________________________________ 
 
City, State Zip:____________________________ 

 
 Note: Detach and return this Section as per Invitation to Bid.
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 Page Number ______ 
 

SECTION III-B:  CONTRACTOR'S DECLARATION OF INDUSTRIAL INSURANCE STATUS 
 
 
INVITATION TO BID ON CONTRACT NUMBER   1634  

(For Bidder Use Only) 
 
 
The undersigned represents that they operate as____ an individual, as____ a partnership, or as____ a corporation incorporated in the State 
of________________________. The undersigned further certifies that they will not be assisted by other individuals in the performance of this Contract.  
 
 
For the purpose of Industrial Insurance premiums payable to Department of Labor and Industries, every individual in a partnership or joint venture must sign this bid 
sheet.  Individuals not signing the bid sheet but assisting with the Contract Work will be considered workers for the purpose of Industrial Insurance except at the 
express approval of the Department of Labor and Industries. 
 
 
Bidder’s Name                                                                      Labor & Industries Account # _________________________________ 
 
Signature                                                                                        Washington Business License # ________________________________ 
 
Title                                                                                               Additional Signatures ________________________________________ 
 
Address                                                                                          __________________________________________________________ 
 
City and State                                                                                __________________________________________________________ 
 
Business Phone                                                                              __________________________________________________________ 
  
Home Phone                                                                                  __________________________________________________________ 
 
 
 
To whom it may concern: 
 
The purpose of this form is to inform persons engaged in contracting forest activities of their liabilities under the mandatory provisions of the Industrial Insurance Act, 
Title 51 RCW. 
 
The law provides benefits for a worker, injured in the course of his employment, or his family or dependents in case of death of the worker. 
 
Worker is defined in the law as every person engaged in the employment of an employer under Title 51 RCW or every person working under an independent 
contract.  RCW 51.08.180. 
 
As one whom contracts to perform forest activities, you may require the assistance of other individuals to complete this Contract.  In that case, you are required to 
establish an industrial insurance account with the Department of Labor and Industries and pay the prescribed premium on behalf of your workers. 
 
In the event you obtain the assistance of another person or persons to perform Work in connection with this Contract, regardless of the circumstances, you should 
contact the Department of Labor and Industries at one of its statewide service locations or its Olympia headquarters.  You will then be provided with the necessary 
information regarding opening an account, premium rates, and reporting requirements. 
 
The law also provides that any agency or firm that lets a contract is liable for payment of industrial insurance premiums should the Contractor fail to do so.  The 
agency or firm may also withhold money due the Contractor to insure payment of premium.  Consequently, failure to comply with the above requirements could 
delay payment of retained funds. 
 
 
 
NOTE:  Return one (1) copy of this form with each Bid Form (Section III-A) as per the Invitation to Bid.  
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Page Number ______ 

SECTION III-C:  SOLICITATION TO OFFER AND CONTRACT AWARD 

SOLICITATION TO OFFER (For Bidder Use Only) 

On condition of a Contract award for the Contract Price, the undersigned hereby offers and agrees to furnish services in 
compliance with all terms, conditions, and specifications of the Invitation to Bid on Contract Number 1634.  Submittal of 
this offer with authorized signature constitutes complete understanding of all terms and conditions.   Further, submittal 
of this offer constitutes acceptance of and agreement to comply with all terms and conditions of the Contract if 
awarded, and verifies that all services will be available throughout the period of the Contract. 

(Bidder’s Name) 

(Address) 

 (City) (State) (Zip) 

(UBI No.) By: 

(Signature) (Date) 
(L & I Industrial Insurance Account No.) 

(Typed or Printed Name) 
(Farm Labor Contractor License No.) 

(Title) 
(Federal I.D. No. or Social Security No.) 

(phone No.) 

CONTRACT AWARD (For Dept. of Nat. Resources Use Only) 

Contract Number 1634 is hereby awarded to ___________________________________ 

State of Washington, 
Department of Natural Resources 

By: 
(Signature)  (Date) 

Mona Griswold
Olympic Region Manager 

NOTE:  Return one (1) copy of this form with each Bid Form (Section III-A) as per the Invitation to Bid. 
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	1634 Invitation to Bid
	1634 Combined Contract
	1634 Contract Sec 1
	A.  Insurers subject to Chapter 48.18 RCW (admitted and regulated by the Insurance Commissioner): The insurer shall give DNR 45 days advance notice of cancellation or non-renewal.  If cancellation is due to non-payment of premium, DNR shall be given t...
	B.  Insurers subject to Chapter 48.15 RCW (surplus lines): DNR shall be given 20 days advance notice of cancellation.  If cancellation is due to non-payment of premium, DNR shall be given ten (10) days advance notice of cancellation.
	A. During the contract performance, Contractor shall protect the lives and health of workers performing the Work and other persons who may be affected by the Work and prevent damage to property at the Unit or adjacent to it.  Contractor shall comply w...
	B. In an emergency affecting the safety or life of its workers or adjoining property, Contractor is responsible to act to prevent such threatened loss or injury.  Within 24 hours of any emergency, Contractor shall notify the Compliance Forester.  Cont...
	C. The Compliance Forester reserves the right to shut down the Work area when any condition of imminent danger is present.  The Work area will remain shut down until the danger has been removed by Contractor.
	A. Contractor shall maintain an accurate record of exposure data on all incidents relating to the Work resulting in death, traumatic injury, occupational disease, or damage to property, materials, supplies, or equipment.  Contractor shall immediately ...
	B. Contractor shall ensure that the use of herbicides authorized by this Contract in the performance of the Work shall be done in conformance with product labeling.  If there is a conflict between product labeling and applicable environmental law, the...
	C. Contractor shall provide all persons working in the Work area with information and training on hazardous chemicals in their work at the time of their initial assignment, and whenever a new hazard is introduced into their Work area.
	1. Information. At a minimum, Contractor shall inform persons working in the Work area of:
	a. The requirements of Chapter 296-62 WAC, General Occupational Health Standards;
	b. Any operations in their Work area where hazardous chemicals are present; and
	c. The location and availability of written hazard communication programs, including the required list(s) of hazardous chemicals and material safety data sheets required by Chapter 296-62 WAC.

	2. Training. At a minimum, Contractor shall provide training for persons working in the Work area which includes:
	a. Methods and observations that may be used to detect the presence or release of a hazardous chemical in the Work area (such as monitoring conducted by the employer, continuous monitoring devices, visual appearance of odor of hazardous chemicals when...
	b. The physical and health hazards of the chemicals in the Work area and the appropriate methods for the use of herbicide chemicals used to perform the Work;
	c. The measures such persons can take to protect themselves from these hazards including specific procedures Contractor, or its Subcontractors, or others have implemented to protect those in the Work area from exposure to hazardous chemicals, such as ...
	d. The details of the hazard communications program developed by Contractor, or its Subcontractors, including an explanation of the labeling system and the material safety data sheet, and how employees can obtain and use the appropriate hazard informa...
	3. Except as otherwise authorized by this Contract to carry out the Work, Contractor's responsibility for hazardous, toxic, or harmful substances shall include the following duties:
	a. Contractor shall not keep, use, dispose, transport, generate, or sell on or about the Work area, any substances now or hereafter designated as, or which are subject to regulation as, hazardous, toxic, dangerous, or harmful by any federal, state, or...
	b. Contractor shall promptly notify DNR of all spills or releases of any hazardous substances which are otherwise required to be reported to any regulatory agency and pay the cost of cleanup.  Contractor shall promptly notify DNR of all failures to co...

	c. Contractor shall perform all Work with due regard for the safety of the public, and shall minimize interruptions of vehicular traffic or inconveniences to pedestrians. Contractor shall be responsible to make all arrangements to care for such traffi...


	F. Reduction in Payment
	DNR may withhold or, on account of subsequently discovered evidence, nullify the whole or part of any payment to such extent as may be necessary to protect DNR from loss or damage for reasons including but not limited to:
	1. Work not in accordance with the Contract Documents;
	2. Reasonable evidence that the Work required by the Contract Documents cannot be completed for the unpaid balance of the Contract Sum;
	3. Work by DNR to correct defective Work or complete the Work;
	4. Failure to perform in accordance with the Contract Documents; or
	5. Cost or liability that may occur to DNR as the result of Contractor's fault or negligent acts or omissions.
	6. Upon completion of individual units where a broadcast application is used, if the Compliance Forester calculates the application rate (herbicide product, adjuvants, and carriers), and determines that Contractor has applied less than the specified q...
	Calculation Method:
	1. Unit acres as specified in Section II-A: Unit Description table shall be multiplied by the gallons of solution/acre specified in the Section II Required Herbicide Mixes table to calculate the Amount Specified (the total gallons of solution/unit spe...
	2.    Total gallons of solution applied shall be divided by the total gallons of solution specified, then multiplied by 100 to calculate the Percentage Applied.
	3.    If the Percentage Applied is less than 90%, unit payment shall be calculated being the Percentage Specified multiplied by the total unit price ($).
	EXAMPLE:
	A 50 acre unit is specified to be sprayed with 10 gallons of solution per acre. Upon completion of spraying, the Compliance Forester determines that 420 gallons have been applied. The bid price per acre was $75.00 and the total unit bid price was $3,...
	1.  Amount Specified = 50 acres x 10 gallons = 500 gallons of solution
	2.  Percentage Applied =
	420 gallons of solution applied / 500 gallons of solution specified x 100 = 84%.
	3.  Payment = 84% (Percentage Applied) x $3,750.00 (Total Unit Price) = $3,150.00 (reduction in payment of $600).
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