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SALE NAME: RED OCTOPUS AGREEMENT NO: 30-093711

AUCTION: November 16, 2016 starting at 10:00 a.m., COUNTY: Jefferson
Olympic Region Office, Forks, WA

SALE LOCATION: Sale located approximately 19 miles southeast of Forks, WA

PRODUCTS SOLD
AND SALE AREA: All timber, except trees marked with a band of blue paint or bounded out by leave tree 

area tags, bounded by timber sale boundary tags, the Old H-1000 and the Hoh-Clearwater 
Mainline in Unit 1; by timber sale boundary tags, the H-1200 Road and the Hoh-
Clearwater Mainline in Unit 2; by timber sale boundary tags, the Hoh-Clearwater 
Mainline and the M.S. 6.18 in Unit 3;

In no instance shall downed red cedar be removed.

All timber that has been on the ground for five years or more shall be left undisturbed and 
not yarded (five years is defined by more than 1.5 inches of sap rot). Located on part(s) 
of Sections 4 and 5 all in Township 26 North, Range 11 West, W.M., containing 106 
acres, more or less.

CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 
no: BV-SFIS-US09000572)

ESTIMATED SALE VOLUMES AND QUALITY:

Avg Ring Total MBF by Grade
Species DBH Count MBF 1P 2P 3P SM 1S 2S 3S 4S UT 
Hemlock 13.9 6 2,100 770 934 345 51
Douglas fir 18.1 6 1,377 611 608 117 41
Spruce 13 5 304 114 98 71 22
Red cedar 10.2 33 9 21 2
Silver fir 12 11 9 2
Sale Total 3,825

MINIMUM BID: $711,000.00 BID METHOD: Sealed Bids

PERFORMANCE
SECURITY: $100,000.00 SALE TYPE: Lump Sum

EXPIRATION DATE: October 31, 2018 ALLOCATION: Export Restricted

BID DEPOSIT: $71,100.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised 
price.

HARVEST METHOD: 56% Cable/44% Ground. 30' Equipment Limitation Zones on all Typed waters.

ROADS: 8.80 stations of optional construction.  139.80 stations of optional pre-haul maintenance.  
2.30 stations of required deactivation.

ACREAGE DETERMINATION
CRUISE METHOD: Sale acreage was 100% GPS'd. Sale units were cruised using a variable plot sample.
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FEES: $67,894.00 is due on day of sale. $9.00 per MBF is due upon removal.  These are in 
addition to the bid price.

SPECIAL REMARKS: There are locked gates on the North and South Winfield Pits - contact the Olympic 
Region Dispatch Center at 360-374-2811, to obtain a AA-1 key.
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STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES

BILL OF SALE AND CONTRACT FOR
FOREST PRODUCTS

Export Restricted Lump Sum AGREEMENT NO. 30-093711

SALE NAME: RED OCTOPUS

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 
CAPACITY, STATE, AND PURCHASER, AGREE AS FOLLOWS:

Section G: General Terms
G-001 Definitions

The following definitions apply throughout this contract;

Bill of Sale and Contract for Forest Products:  Contract between the Purchaser and the 
State, which sets forth the procedures and obligations of the Purchaser in exchange for 
the right to remove forest products from the sale area. The Bill of Sale and Contract for 
Forest Products may include a Road Plan for any road construction or reconstruction, 
where applicable.

Contract Administrator:  Region Manager’s designee responsible for assuring that the 
contractual obligations of the Purchaser are met.

Forest Product:  Any material derived from the forest for commercial use.

Purchaser:  The company or individual that has entered a Bill of Sale and Contract for 
Forest Products with the State for the right to harvest and remove forest products from 
the timber sale area.   
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Road Construction:  Includes building new and maintaining existing forest roads and 
associated work that may be optional or required as described in the Road Plan.

State:  The Washington State Department of Natural Resources, landowner and seller 
of Forest Products from the timber sale area.  The State is represented by the Region 
Manager as designated on the contract signature page.  Contractual obligations to the 
State are enforced by the Region Manager or the designated Contract Administrator.

Subcontractor:  Individual or company employed by the Purchaser to perform a portion 
or all of the services required by The Bill of Sale and Contract for Forest Products.  The 
Purchaser is responsible for independently negotiating, procuring and paying for all 
subcontracted services rendered.

G-011 Right to Remove Forest Products and Contract Area
Purchaser was the successful bidder on November 16, 2016 and the sale was confirmed 
on ______________________.  The State, as owner, agrees to sell to Purchaser, and 
Purchaser agrees to purchase as much of the following forest products as can be cut and 
removed during the term of this contract:  All timber, except trees marked with a band 
of blue paint or bounded out by leave tree area tags, bounded by timber sale boundary 
tags and the Hoh-Clearwater Mainline in Unit 1; by timber sale boundary tags, the H-
1200 Road and the Hoh-Clearwater Mainline in Unit 3; by timber sale boundary tags, 
the Hoh-Clearwater Mainline and the M.S. 6.18 in Unit 3.

In no instance shall downed red cedar be removed.

All timber that has been on the ground for five years or more shall be left undisturbed 
and not yarded (five years is defined by more than 1.5 inches of sap rot)., located on 
approximately 106 acres on part(s) of Sections 4, and 5 all in Township 26 North, 
Range 11 West W.M. in Jefferson County(s) as designated on the sale area and as 
shown on the attached timber sale map.  

All forest products described above from the bole of the tree that meet or exceed 2 
inches diameter inside bark on the small end are eligible for removal.  Above ground 
components of a tree that remain as by-products after the manufacture of logs, 
including but not limited to tree tops, branches, limbs, needles, leaves, stumps, are not 
eligible for removal under the terms of this contract.

Forest products purchased under a contract that is designated as export restricted shall 
not be exported until processed.  Forest products purchased under a contract that is 
designated as exportable may be exported prior to processing.

G-020 Inspection By Purchaser
Purchaser hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products being sold.  Purchaser further warrants to 
the State that they enter this contract based solely upon their own judgment of the value 
of the forest products, formed after their own examination and inspection of both the 
timber sale area and the forest products being sold.  Purchaser also warrants to the State 
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that they enter this contract without any reliance upon the volume estimates, acreage 
estimates, appraisals, pre-bid documentation, or any other representations by the State 
Department of Natural Resources.

G-025 Schedules
The following attached schedules are hereby incorporated by reference:

Schedule Title
A SLASH PILING SPECS
B GREEN TREE RETENTION PLAN

G-031 Contract Term
Purchaser shall complete all work required by this contract prior to October 31, 2018.

G-040 Contract Term Adjustment - No Payment
Purchaser may request an adjustment in the contract term.  A claim must be submitted 
in writing and received by the State within 30 days after the start of interruption or 
delay.  The claim must also indicate the actual or anticipated length of interruption or 
delay.  The State may grant an adjustment without charge only if the cause for contract 
term adjustment is beyond Purchaser's control.  The cause must be one of the following 
and the adjustment may be granted only if operations or planned operations under this 
contract are actually interrupted or delayed:

a. Road and bridge failures which deny access.

b. Access road closures imposed by road owner.

c. Excessive suspensions as provided in clause G-220.

d. Regulatory actions not arising from Purchaser's failure to comply with this 
contract which will prevent timber harvest for a period less than 6 months.

G-051 Contract Term Extension - Payment
Extensions of this contract term may be granted only if, in the judgment of the State, 
Purchaser is acting in good faith and is endeavoring to remove the forest products 
conveyed.  The term of this contract may be extended for a reasonable time by the State 
if all of the following conditions are satisfied:

a. A written request for extension of the contract term must be received prior to 
the expiration date of the contract.

b. Completion of all required roads and compliance with all contract and 
regulatory requirements.

c. For the first extension, not to exceed 1 year, payment of at least 25 percent of 
the total contract price.
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For the second extension, not to exceed 1 year, payment of at least 90 percent 
of the total contract price.

The payments shall not include the initial deposit which shall be held 
according to the provisions of RCW 79.15.100.

d. Payment of an amount based on 12 percent interest per annum on the unpaid 
portion of the total contract price.

All payments, except the initial deposit, will be deducted from the total 
contract price to determine the unpaid portion of the contract.

e. Payment of $641.00 per acre per annum for the acres on which an operating 
release has not been issued.  

f. In no event will the extension charge be less than $200.00.

g. Extension payments are non-refundable.
G-053 Surveys - Sensitive, Threatened, Endangered Species

Whenever the State determines that a survey for sensitive, threatened, or endangered 
species is prudent, or when Purchaser determines a survey is prudent and the State 
agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 
standards required by the State.  The survey information shall be supplied to the State.

G-060 Exclusion of Warranties
The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 
EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 
apply to the goods sold.  For example, THE FOLLOWING SPECIFIC MATTERS 
ARE NOT WARRANTED, and are EXCLUDED from this transaction:

a. The MERCHANTABILITY of the forest products.  The use of the term 
"merchantable" in any document is not intended to vary the foregoing.

b. The CONDITION of the forest products.  The forest products will be 
conveyed "AS IS."

c. The ACREAGE contained within any sale area.  Any acreage descriptions 
appearing in the timber notice of sale, timber sale contract, or other documents 
are estimates only, provided solely for administrative and identification 
purposes.

d. The VOLUME, QUALITY, OR GRADE of the forest products.  The State 
neither warrants nor limits the amount of timber to be harvested.  The 
descriptions of the forest products to be conveyed are estimates only, made 
solely for administrative and identification purposes.
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e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-
SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE.  
These documents have been prepared for the State's appraisal purposes only.

f. THAT THE SALE AREA IS FREE FROM THREATENED OR 
ENDANGERED SPECIES or their habitat.  The State is not responsible for 
any interference with forestry operations that result from the presence of any 
threatened or endangered species, or the presence of their habitat, within the 
sale area.

g. THAT THE FORESTRY OPERATIONS to be performed under this contract 
WILL BE FREE FROM REGULATORY ACTIONS by governmental 
agencies.  The State is not responsible for actions to enforce regulatory laws, 
such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 
the Department of Natural Resources or any other agency that may affect the 
operability of this timber sale.

h. Items contained in any other documents prepared for or by the State.
G-062 Habitat Conservation Plan

The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 
Wildlife Service and the National Marine Fisheries Service (the Services) to address 
state trust land management issues relating to compliance with the Federal Endangered 
Species Act.  The activities to be carried out under this contract are located within the 
State’s HCP area and are subject to the terms and conditions of the HCP, and the 
Services’ Incidental Take Permit Nos. 812521 and 1168 (collectively referred to as 
ITP), or as amended hereafter by the Services.  The ITP authorizes the incidental take 
of certain federally listed threatened and endangered species, as specified in the ITP 
conditions.  All HCP materials, including the ITP, are available for review at the State’s 
Regional Offices and the administrative headquarters in Olympia, Washington.

By signing this contract, Purchaser agrees to comply with the terms and conditions of 
the ITP, and the HCP, which shall become terms of this contract.  The State agrees to 
authorize the lawful activities of the Purchaser carried out pursuant to this contract, 
PROVIDED the Purchaser remains in compliance with the terms and conditions of both 
the HCP and ITP.  The requirements set forth in this contract are intended to comply 
with the terms and conditions of the HCP and ITP.  Accordingly, non-compliance with 
the terms and conditions of the HCP and ITP will render the authorization provided in 
this paragraph void, be deemed a breach of the contract and may subject Purchaser to 
liability for violation of the Endangered Species Act.

Any modifications to the contract shall be proposed in writing by Purchaser, shall 
continue to meet the terms and conditions of the HCP and ITP, and shall require the 
prior written approval of the Region Manager before taking effect.
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G-063 Incidental Take Permit Notification Requirements
a. Purchaser shall immediately notify the Contract Administrator of new 

locations of permit species covered by the Incidental Take Permits (ITP) that 
are discovered within the area covered by the State's Habitat Conservation 
Plan (HCP), including, but not limited to: locations of occupied murrelet 
habitat; spotted owl nest sites; wolves; grizzly bears; nests, communal roosts, 
or feeding concentrations of bald eagles; peregrine falcon nests; Columbian 
white-tailed deer; Aleutian Canada geese; Oregon silverspot butterflies; and 
additional stream reaches found to contain bull trout.  Purchaser is required to 
notify the Contract Administrator upon discovery of any fish species found in 
streams or bodies of water classified as non-fish bearing. In all circumstances, 
notification must occur within a 24 hour time period.

b. Upon locating any live, dead, injured, or sick specimens of any permit species 
covered by the ITP, Purchaser shall immediately notify the Contract 
Administrator.  Purchaser shall notify the Contract Administrator if there is 
any doubt as to the identification of a discovered permit species.  Purchaser 
may be required to take certain actions to help the Contract Administrator 
safeguard the well-being of any live, injured or sick specimens of any permit 
species discovered, until the proper disposition of such specimens can be 
determined by the Contract Administrator.  Any such requirements will be 
explained to Purchaser by the Contract Administrator during the Pre-Work 
Conference.  In all circumstances, notification must occur within a 24 hour 
time period. 

c. Purchaser shall refer to a specific ITP number, PRT-812521 or ITP 1168 
(copies which are located in the region office) in all correspondence and 
reports concerning permit activities.

d. Provisions and requirements of the ITP shall be clearly presented and 
explained to Purchaser by Contract Administrator during the Pre-Work 
Conference as per contract clause G-330.  All applicable provisions of the ITP 
and this schedule must be presented and clearly explained by Purchaser to all 
authorized officers, employees, contractors, or agents of Purchaser conducting 
authorized activities in the timber sale area.  Any questions Purchaser may 
have about the ITP should be directed to the Contract Administrator.

G-064 Permits
Purchaser is responsible for obtaining any permits not already obtained by the State that 
relate to Purchaser's operation.  Forest Practice Application / Hydraulic Project 
Approval permits obtained by the State shall be transferred to Purchaser.  Purchaser is 
responsible for all permits, amendments and renewals.
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G-065 Regulatory Disclaimer
The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale.

G-066 Governmental Regulatory Actions
a. Risk

Purchaser shall be responsible for any increased operational costs arising from 
any applicable foreign or domestic governmental regulation or order that does 
not cause contract performance to become commercially impracticable or that 
does not substantially frustrate the purpose of the contract.  If impracticability 
or frustration results from Purchaser's failure to comply with this contract, 
Purchaser shall remain responsible for payment of the total contract price 
notwithstanding the impracticability or frustration.

b. Sale Area

When portions of the sale area become subject to a foreign or domestic 
governmental regulation or order that will likely prevent timber harvest for a 
period that will exceed the expiration date of this contract, and Purchaser has 
complied with this contract, the following shall apply:

i. RCW 79.15.140 shall govern all adjustments to the contract area.

c. Adjustment of Price

The State shall adjust the total contract price by subtracting from the total 
contract price an amount determined in the following manner: The State shall 
cause the timber sale area subject to governmental regulation or order to be 
measured.  The State shall calculate the percentage of the total sale area 
subject to the governmental regulation or order.  The State shall reduce the 
total contract price by that calculated percentage.  However, variations in 
species, value, costs, or other items pertaining to the affected sale area will be 
analyzed and included in the adjustment if deemed appropriate by the State.  
The State will further reduce the total contract price by the reasonable cost of 
unamortized roads Purchaser constructed but was unable to fully use for 
removing timber.  A reduction in total contract price terminates all of the 
Purchaser's rights to purchase and remove the timber and all other interest in 
the affected sale area.

G-070 Limitation on Damage
In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to Purchaser will be limited to a return of the initial deposit, 
unapplied payments, and credit for unamortized improvements made by Purchaser.  



DRAFT DRAFT DRAFT

9/15/2016 8 of 27 Agreement No. 30-093711

The State shall not be liable for any damages, whether direct, incidental or 
consequential.

G-080 Scope of State Advice
No advice by any agent, employee, or representative of the State regarding the method 
or manner of performing shall constitute a representation or warranty that said method, 
manner or result thereof will conform to the contract or be suitable for Purchaser's 
purposes under the contract.  Purchaser's reliance on any State advice regarding the 
method or manner of performance shall not relieve Purchaser of any risk or obligation 
under the contract.  Purchaser retains the final responsibility for its operations under 
this contract and State shall not be liable for any injuries resulting from Purchaser's 
reliance on any State advice regarding the method or manner of performance.

G-091 Sale Area Adjustment
The Parties may agree to adjustments in the sale area boundary.  The cumulative 
changes to the sale area during the term of the contract shall not exceed more than four 
percent of the original sale area.  If the sale area is increased, the added forest products 
become a part of this contract.  The State shall determine the volume added and shall 
calculate the increase to the total contract price using the rates set forth in clause G-101, 
G-102, or G-103.  If the sale area is reduced, the State shall determine the volume to be 
reduced.  The State shall calculate the reduction to the total contract price using the 
rates set forth in clause G-101, G-102, or G-103.

G-101 Forest Products Not Designated
Any forest products not designated for removal, which must be removed in the course 
of operations authorized by the State, shall be approved and designated by the Contract 
Administrator.  Added forest products become a part of this contract and the Scribner 
log scale volume, as defined by the Northwest Log Rules Advisory Group, shall be 
determined by the Contract Administrator.  Added forest products shall be paid for at 
the following contract payment rates per Mbf Scribner log scale.  

The pricing schedule has not been set for the sale.
G-106 Adding Naturally Damaged Forest Products

Any forest products not designated for removal that are seriously damaged by disease, 
insects or wind, or that may contribute seriously to the spread of insect or disease 
damage may be added to this sale by the State's Contract Administrator.  Additions 
must be in unlogged areas of the sale and added volume shall not exceed an amount 
equal to 10 percent of the original advertised volume.  Added forest products become a 
part of this contract and shall be paid for at the rate set forth in clause G-101, G-102 or 
G-103.

G-111 Title and Risk of Loss
Title to the forest products under this contract passes to the Purchaser after they are 
removed from the sale area, if adequate advance payment or payment security has been 
provided to the State under this contract.  Purchaser bears all risk of loss of, or damage 
to, and has an insurable interest in, the forest products described in this contract from 
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the time the sale is confirmed under RCW 79.15.120.  Breach of this contract shall have 
no effect on this provision.

G-116 Sustainable Forestry Initiative® (SFI) Certification
Forest products purchased under this contract are certified as being in conformance 
with the Sustainable Forestry Initiative program Standard under certificate number: 
BV-SFIS-US09000572.  

Purchaser shall have at least one person regularly on-site during active operations that 
have completed training according to the requirements outlined within the SFI® 
program Standard.  Purchaser shall designate in writing the name(s) of the individual(s) 
who will be on-site and provide proof of their successful completion of an approved 
training program prior to active operations.

G-120 Responsibility for Work
All work, equipment, and materials necessary to perform this contract shall be the 
responsibility of Purchaser.  Any damage to improvements, except as provided in 
clause G-121 or unless the State issues an operating release pursuant to clause G-280, 
shall be repaired promptly to the satisfaction of the State and at Purchaser's expense.

G-121 Exceptions
Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 
the following.  These exceptions shall not apply where road damage occurs due to 
Purchaser's failure to take reasonable precautions or to exercise sound forest 
engineering and construction practices.

Road is defined as the road bed, including but not limited to its component parts, such 
as subgrade, ditches, culverts, bridges, and cattle guards. 

For the purposes of this clause, damage will be identified by the State and is defined as:

1. Failure of (a) required improvements or roads designated in clause C-050, or 
(b) required or optional construction completed to the point that authorization 
to haul has been issued;

2. Caused by a single event from forces beyond the control of Purchaser, its 
employees, agents, or invitees, including independent contractors; and

3. Includes, but is not limited to natural disasters such as earthquakes, volcanic 
eruptions, landslides, and floods.

The repair work identified by the State shall be promptly completed by Purchaser at an 
agreed price.  The State may elect to accomplish repairs by means of State-provided 
resources.  The State will bear the cost to repair damages caused by a third party.  In all 
other cases, the Purchaser shall bear responsibility for the costs as described below.
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For each event, Purchaser shall be solely responsible for the initial $5,000 in repairs.  
For repairs in excess of $5,000, the parties shall share equally the portion of costs 
between $5,000 and $15,000.  The State shall be solely responsible for the portion of 
the cost of repairs that exceed $15,000.  

Nothing contained in clauses G-120 and G-121 shall be construed as relieving 
Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 
negligence, nor shall Purchaser be relieved from full responsibility for making good 
any defective work or materials.  Authorization to haul does not warrant that Purchaser 
built roads are free from material defect and the State may require additional work, at 
Purchasers expense regardless of cost, to remedy deficiencies at any time.

G-140 Indemnity
To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract.  
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including loss 
of use resulting therefrom.  Purchasers' obligations to indemnify, defend, and hold 
harmless includes any claim by Purchasers' agents, employees, representatives, or any 
subcontractor or its employees.  Purchaser expressly agrees to indemnify, defend, and 
hold harmless State for any claim arising out of or incident to Purchasers' or any 
subcontractors' performance or failure to perform the contract.  Purchasers' obligation 
to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 
actual or alleged concurrent negligence of State or its agents, agencies, employees and 
officials.  Purchaser waives its immunity under Title 51 RCW to the extent it is 
required to indemnify, defend and hold harmless State and its agencies, officials, agents 
or employees.

G-150 Insurance
Purchaser shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below.  Failure to buy and maintain the required insurance may result in 
a breach and/or termination of the contract at State's option.  State may suspend 
Purchaser operations until required insurance has been secured.

All insurance and surety bonds should be issued by companies admitted to do business 
within the State of Washington and have a rating of A-, Class VII or better in the most 
recently published edition of Best's Reports. If an insurer is not admitted, all insurance 
policies and procedures for issuing the insurance policies must comply with Chapter 
48.15 RCW and 284-15 WAC.

The State of Washington, Department of Natural Resources region office of sale origin 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications:
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1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 
Insurance Commissioner): The insurer shall give the State 45 days advance 
notice of cancellation or non-renewal.  If cancellation is due to non-payment 
of premium, the State shall be given 10 days advance notice of cancellation.

2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 
given 20 days advance notice of cancellation.  If cancellation is due to non-
payment of premium, the State shall be given 10 days advance notice of 
cancellation.

 
Before starting work, Purchaser shall furnish State of Washington, Department of 
Natural Resources with a certificate(s) of insurance, executed by a duly authorized 
representative of each insurer, showing compliance with the insurance requirements 
specified in the contract.  Insurance coverage shall be obtained by the Purchaser prior 
to operations commencing and continually maintained in full force until all contract 
obligations have been satisfied or an operating release has been signed by the State.

Purchaser shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 
stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 
not limit Purchaser's liability or responsibility.

The State of Washington, Department of Natural Resources, its elected and appointed 
officials, agents and employees shall be named as an additional insured on all general 
liability, excess, umbrella, and property insurance policies.

All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State.  Purchaser 
waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract.

By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 
liability under the indemnities and reimbursements granted to State in this contract.

The limits of insurance, which may be increased as deemed necessary by State of 
Washington, Department of Natural Resources, shall not be less than as follows:

Commercial General Liability (CGL) Insurance.  Purchaser shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000.00 per each occurrence.  If such CGL insurance 
contains aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit.  CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit.  CGL coverage shall include a 
Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 
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that include, but are not limited to, fire suppression expenses, accidental timber 
trespasses, and wildfire property damage with limits of not less than $2,000,000.00 
each occurrence.

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.  

Employer's Liability "Stop Gap" Insurance.  Purchaser shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease. 
 
Workers' Compensation Coverage.  Purchaser shall comply with all State of 
Washington workers' compensation statutes and regulations.  Workers' compensation 
coverage shall be provided for all employees of Purchaser and employees of any 
subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract.  Except as prohibited by law, Purchaser waives all rights of subrogation 
against State for recovery of damages to the extent they are covered by workers' 
compensation, employer's liability, commercial general liability, or commercial 
umbrella liability insurance.

If Purchaser, subcontractor or sub-subcontractor fails to comply with all State of 
Washington workers' compensation statutes and regulations and State incurs fines or is 
required by law to provide benefits to or obtain coverage for such employees, Purchaser 
shall indemnify State.  Indemnity shall include all fines, payment of benefits to 
Purchaser or subcontractor employees, or their heirs or legal representatives, and the 
cost of effecting coverage on behalf of such employees. 

Business Auto Policy (BAP).  Purchaser shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 
Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage.  If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01.  Purchaser waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance.

G-160 Agents
The State's rights and duties will be exercised by the Region Manager at Forks, 
Washington.  The Region Manager will notify Purchaser in writing who is responsible 
for administering the contract.  The Region Manager has sole authority to waive, 
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modify, or amend the terms of this contract in the manner prescribed in clause G-180.  
No agent, employee, or representative of the State has any authority to bind the State to 
any affirmation, representation, or warranty concerning the forest products conveyed 
beyond the terms of this contract.

Purchaser is required to have a person on site during all operations who is authorized to 
receive instructions and notices from the State.  Purchaser shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority.

G-170 Assignment and Delegation
No rights or interest in this contract shall be assigned by Purchaser without prior 
written permission of the State.  Any attempted assignment shall be void and 
ineffective for all purposes unless made in conformity with this paragraph.  Purchaser 
may perform any duty through a delegate, but Purchaser is not thereby relieved of any 
duty to perform or any liability.  Any assignee or delegate shall be bound by the terms 
of the contract in the same manner as Purchaser.

G-180 Modifications
Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Purchaser and the State.

G-190 Contract Complete
This contract is the final expression of the Parties' agreement.  There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract.

G-200 Notice
Notices required to be given under the following clauses shall be in writing and shall be 
delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's post 
office address:

G-210 Violation of Contract
G-220 State Suspends Operations

All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the Party's post office address.  Purchaser 
agrees to notify the State of any change of address.

G-210 Violation of Contract
a. If Purchaser violates any provision of this contract, the Contract 

Administrator, by written notice, may suspend those operations in violation.  
If the violation is capable of being remedied, Purchaser has 30 days after 
receipt of a suspension notice to remedy the violation.  If the violation cannot 
be remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 
remedy the violation within 30 days after receipt of a suspension notice, the 
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State may terminate the rights of Purchaser under this contract and collect 
damages.

b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 
having performed all its duties under this contract, Purchaser's right to operate 
is terminated and Purchaser shall not have the right to remedy the breach.  
This provision shall not relieve Purchaser of any payment obligations.

c. The State has the right to remedy the breach in the absence of any indicated 
attempt by Purchaser or if Purchaser is unable, as determined by the State, to 
remedy the breach.  Any expense incurred by the State shall be charged to 
Purchaser and shall be paid within 30 days of receipt of billing.

d. If Purchaser's violation is a result of a failure to make a payment when due, in 
addition to a. and b. above, interest shall accrue on the unpaid balance at 12 
percent per annum, beginning the date payment was due.

G-220 State Suspends Operation
The Contract Administrator may suspend any operation of Purchaser under this 
contract when the State is suffering, or there is a reasonable expectation the State will 
suffer environmental, monetary, or other damage if the operation is allowed to 
continue.

Purchaser shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes without prior approval and notice from 
the Contract Administrator.

Purchaser may request a modification of a suspension within 30 days of the start of 
suspension through the dispute resolution process in clause G-240.  If this process 
results in a finding that the suspension exceeded the time reasonably necessary to stop 
or prevent damage to the State, Purchaser is entitled to request a contract term 
adjustment under clause G-040.

If it reasonably appears that the damage that the State is suffering, or can reasonably be 
expected to suffer if the operation is allowed to continue, will prevent harvest for a 
period that will exceed 6 months, and Purchaser has complied with this contract, the 
provisions of clause G-066 shall govern just as if the harvest was prevented by an 
applicable foreign or domestic governmental regulation or order.

G-230 Unauthorized Activity
Any cutting, removal, or damage of forest products by Purchaser, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with the 
terms of this contract or State law, is unauthorized.  Such activity may subject 
Purchaser to liability for triple the value of said forest products under RCW 79.02.320 
or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 
applicable statutes.
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G-240 Dispute Resolution
The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated.

a. In the event of a dispute, Purchaser must make a written request to the Region 
Manager for resolution prior to seeking other relief.

b. The Region Manager will issue a written decision on Purchaser's request 
within ten business days.

c. Within ten business days of receipt of the Region Manager's decision, 
Purchaser may make a written request for resolution to the Deputy Supervisor 
- Uplands of the Department of Natural Resources.

d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 
Uplands within 30 calendar days of the receipt of Purchaser's request for 
review of the Region Manager's written decision.  Purchaser and the Region 
Manager will have an opportunity to present their positions.  The Deputy 
Supervisor - Uplands will issue a decision within a reasonable time of being 
presented with both Parties' positions.

G-250 Compliance with All Laws
Purchaser shall comply with all applicable statutes, regulations and laws, including, but 
not limited to; chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 296-
54.  Failure to comply may result in forfeiture of this contract.

G-260 Venue
This contract shall be governed by the laws of the State of Washington.  In the event of 
a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court.

G-270 Equipment Left on State Land
All equipment owned or in the possession of Purchaser, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract.  Equipment remaining 
unclaimed on State land 60 days after the expiration of the contract period is subject to 
disposition as provided by law.  Purchaser shall pay to the State all costs of moving, 
storing, and disposing of such equipment.  The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment.

G-280 Operating Release
An operating release is a written document, signed by the State and Purchaser, 
indicating that Purchaser has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract.  Purchaser and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 



DRAFT DRAFT DRAFT

9/15/2016 16 of 27 Agreement No. 30-093711

expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed.  Upon issuance of a release, Purchaser's right to cut and 
remove forest products on the released area will terminate.

G-310 Road Use Authorization
Purchaser is authorized to use the following State roads and roads for which the State 
has acquired easements and road use permits; Hoh-Clearwater mainline, Old H-1000, 
Old H-1000.1, H-1200, H-1210, H-1210.1, H-1211, H-1212, H-1213, M.S. 6.18, 2+30 
Spur, 1+75 Spur, 5+50 Spur, 2+00  Spur and 0+85 Spur.  The State may authorize in 
writing the use of other roads subject to fees, restrictions, and prior rights.

G-330 Pre-work Conference
Purchaser shall arrange with the Contract Administrator to review this contract and to 
examine the sale area before beginning any operations.  A plan of operations shall be 
developed and agreed upon by the Contract Administrator and Purchaser before 
beginning any operations.  To the extent that the plan of operations is inconsistent with 
the contract, the terms of the contract shall prevail.  State's acceptance and approval of 
Purchaser's plan of operations shall not be construed as any statement or warranty that 
the plan of operations is adequate for Purchaser's purposes or complies with applicable 
laws.

G-340 Preservation of Markers
Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Purchaser shall, at the Purchaser’s own expense, re-
establish them through a licensed land surveyor in accordance with U.S. General Land 
Office standards. Corners and/or witness objects that must be disturbed or destroyed in 
the process of road construction or logging shall be adequately referenced and/or 
replaced in accordance with RCW 58.24.040(8).  Such references must be approved by 
the Contract Administrator prior to removal of said corners and/or witness objects.

G-360 Road Use Reservation
The State shall have the right to use, without charge, all existing roads and any road 
constructed or reconstructed on State lands by Purchaser under this contract.  The State 
may extend such rights to others.  If the State grants such rights to others, the State 
shall require performance or payment, as directed by the State, for their proportionate 
share of maintenance based on their use.

G-370 Blocking Roads
Purchaser shall not block the Hoh-Clearwater Mainline or the H-1200 Road, unless 
authority is granted in writing by the Contract Administrator.

G-430 Open Fires
Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 
and independent contractors, any open fire at any time of the year without first 
obtaining permission, in writing, from the Contract Administrator.
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Section P: Payments and Securities
P-011 Initial Deposit

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 
RCW 79.15.100(3).  If the operating authority on this contract expires without 
Purchaser's payment of the full amount specified in Clause P-020, the initial deposit 
will be immediately forfeited to the State, and will be offset against Purchaser's 
remaining balance due.  Any excess initial deposit funds not needed to ensure full 
payment of the contract price, or not needed to complete any remaining obligations of 
the Purchaser existing after contract expiration, will be refunded to the Purchaser.

P-020 Payment for Forest Products
Purchaser agrees to pay the total, lump sum contract price of $102,319.00.  The total 
contract price consists of a $0.00 contract bid price plus $102,319.00 in fees. Fees 
collected shall be retained by the state unless the contract is adjusted via the G-066 
clause.  Purchaser shall be liable for the entire purchase price, and will not be entitled to 
any refunds or offsets unless expressly stated in this contract.

THE PURCHASE PRICE SHALL NOT BE AFFECTED BY ANY FACTORS, 
INCLUDING:  the amount of forest products actually present within the contract area, 
the actual acreage covered by the contract area, the amount or volume of forest 
products actually cut or removed by purchaser, whether it becomes physically 
impossible or uneconomic to remove the forest products, and whether the subject forest 
products have been lost or damaged by fire or any other cause.  The only situations 
Purchaser may not be liable for the full purchase price are governed by clause G-066, 
concerning governmental regulatory actions taken during the term of the contract.

P-045 Guarantee of Payment
Purchaser will pay for forest products prior to cutting or will guarantee payment by 
posting an approved payment security.  The amount of cash or payment security shall 
be determined by the State and shall equal or exceed the value of the cutting proposed 
by Purchaser.

P-050 Billing Procedure
The State will compute and forward to Purchaser statements of charges provided for in 
the contract.  Purchaser shall deliver payment to the State on or before the date shown 
on the billing statement.

P-080 Payment Account Refund
Advance payments made under P-045 or P-045.2 remaining on account above the value 
for the charges shall be returned to Purchaser within 30 days following the final report 
of charges.  Refunds not made within the 30 day period will accrue interest at the 
interest rate, as established by WAC 332-100-030, computed on a daily basis until paid.

P-090 Performance Security
Purchaser agrees to furnish, within 30 days of the confirmation date, security 
acceptable to the State in the amount of $0.00.  The Security provided shall guarantee 
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performance of all provisions of this contract and payment of any damages caused by 
operations under this contract or resulting from Purchaser's noncompliance with any 
rule or law.  Acceptable performance security may be in the form of a performance 
bond, irrevocable letter of credit, cash, savings or certificate of deposit account 
assignments, and must name the State as the obligee or beneficiary.  A letter of credit 
must comply with Title 62A RCW, Article 5.  Performance security must remain in full 
force over the duration of the contract length.  Surety bonds issued shall conform to the 
issuance and rating requirements in clause G-150.  The State shall retain the 
performance security pursuant to RCW 79.15.100.  Purchaser shall not operate unless 
the performance security has been accepted by the State.  If at any time the State 
decides that the security document or amount has become unsatisfactory, Purchaser 
agrees to suspend operations and, within 30 days of notification, to replace the security 
with one acceptable to the State or to supplement the amount of the existing security.

P-100 Performance Security Reduction
The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Purchaser.

Section H: Harvesting Operations
H-013 Reserve Tree Damage Definition

Reserve trees are trees required and designated for retention within the sale boundary.  
Purchaser shall protect reserve trees from being cut, damaged, or removed during 
operations. 

Reserve tree damage exists when one or more of the following criteria occur as a result 
of Purchaser's operation, as determined by the Contract Administrator:

a. A reserve tree has one or more scars on its trunk exposing the cambium 
layer, which in total exceeds 100 square inches.

b. A reserve tree top is broken or the live crown ratio is reduced below 30 
percent.

c. A reserve tree has more than 1/3 of the circumference of its root system 
injured such that the cambium layer is exposed.

If the Contract Administrator determines that a reserve tree has been cut or damaged, 
the Purchaser shall provide a replacement reserve tree of like condition, size, and 
species within the sale area, as approved by the Contract Administrator.  Purchaser may 
be required to pay liquidated damages for Excessive Reserve Tree Damage as detailed 
in clause D-041.

Removal of designated reserve trees from the sale area is unauthorized, and may invoke 
the use of the G-230 ‘Trespass and Unauthorized Activity’ clause.  Purchaser is 
required to leave all cut or damaged reserve trees on site.
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H-017 Preventing Excessive Soil Disturbance
Operations may be suspended when soil rutting exceeds 12 inches as measured from 
the natural ground line.  To reduce soil damage, the Contract Administrator may 
require water bars to be constructed, grass seed to be placed on exposed soils, or other 
mitigation measures.  Suspended operations shall not resume unless approval to do so 
has been given, in writing, by the Contract Administrator.

H-035 Fall Trees Into Sale Area
Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator.

H-051 Branding and Painting
Purchaser shall provide a State of Washington registered log brand, acceptable to the 
State, unless the State agrees to furnish the brand.  All purchased timber shall be 
branded in a manner that meets the requirements of WAC 240-15-030(2)(a)(i).  All 
timber purchased under a contract designated as export restricted shall also be painted 
in a manner that meets the requirements of WAC 240-15-030(2)(a)(ii).

For pulp loads purchased under a contract designated as export restricted, Purchaser 
shall brand at least 3 logs with legible brands at one end.  Also, 10 logs shall be painted 
at one end with durable red paint.

H-080 Snags Not to be Felled
Snags not required to be felled for safety reasons may be left standing.   Snags felled 
for safety reasons shall not be removed and must remain where felled. 

H-120 Harvesting Equipment
Forest products sold under this contract shall be harvested by cable and ground 
methods unless authority to use other equipment is granted in writing by the State.

H-126 Tailholds on State Land
If Purchaser tailholds on State land, methods to minimize damage to live trees outside 
the sale area shall be employed and must be approved in writing by the Contract 
Administrator.

H-140 Special Harvest Requirements
Purchaser shall accomplish the following during the harvest operations:

1.  Purchaser must have utility lines located before beginning any operations, 
including road construction activities.

2.  Purchaser shall immediately repair all gate damage resulting from operations 
to an equal or better condition than existed at the time of the sale.

3.  While felling timber, two warning signs must be posted on the Hoh-Clearwater 
Mainline, H-1200, Old H-1000 and M.S. 6.18 Roads.
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4.  The Purchaser shall notify all employees and contractors working on this sale 
that any danger tree, marked or unmarked, may be felled. Any felled marked 
danger tree shall be replaced with a suitable tree of similar size and species as 
approved.

Permission to do otherwise must be granted in writing by the Contract Administrator.
H-190 Completion of Settings

Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator.

H-220 Protection of Residual or Adjacent Trees
Unless otherwise specified by this contract, the Contract Administrator shall identify 
damaged adjacent or leave trees that shall be paid for according to clause G-230.

H-230 Tops and Limbs Outside the Sale Boundary
Tops and limbs outside the sale boundary as a result of Purchaser's operation shall be 
removed concurrently with the yarding operation unless otherwise directed by the 
Contract Administrator.

Section C: Construction and Maintenance
C-040 Road Plan

Road construction and associated work provisions of the Road Plan for this sale, dated 
2/23/2016 are hereby made a part of this contract.

C-060 Designated Road Maintainer
If required by the State, Purchaser shall perform maintenance and replacement work as 
directed by the Contract Administrator on any roads used and not covered in C-050.  
Purchaser shall furnish a statement in a form satisfactory to the State showing the costs 
incurred while performing this work.  Costs shall be based on the rates set forth in the   
on file at the region and Olympia offices.  The State shall reimburse Purchaser for said 
costs within 30 days of receipt and approval of the statement.

Section S: Site Preparation and Protection
S-001 Emergency Response Plan

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 
containing but not limited to, valid contact numbers and procedures for medical 
emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 
unlawful activity on or in the vicinity of the sale area.  The Contract Administrator and 
the State shall be promptly notified whenever an incident occurs requiring an 
emergency response.

The ERP must be presented for inspection at the prework meeting and kept readily 
available to all personnel, including subcontractors, on site during active operations.
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S-010 Fire Hazardous Conditions
Purchaser acknowledges that operations under this Contract may increase the risk of 
fire.  Purchaser shall conduct all operations under this agreement following the 
requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 
highest degree of care to prevent uncontrolled fires from starting.

In the event of an uncontrolled fire, Purchaser agrees to provide equipment and 
personnel working at the site to safely and effectively engage in first response fire 
suppression activity.

Purchaser’s failure to effectively engage in fire-safe operations is considered a breach 
and may result in suspension of operations.

S-020 Extreme Hazard Abatement
Purchaser shall provide a written Extreme Hazard Abatement plan that meets the 
requirements of WAC 332-24 prior to the beginning of logging operations.  The plan 
must be acceptable to the Contract Administrator.  The plan will identify how 
Purchaser will accomplish abatement.  Purchaser shall also provide, and keep current, a 
written timetable for completion of all specified work in the plan.  The Contract 
Administrator's acceptance and approval of Purchaser's hazard abatement plan shall not 
be construed as any statement or warranty that the hazard abatement plan is adequate 
for Purchaser's purposes or complies with applicable laws.

S-030 Landing Debris Clean Up
Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator.

S-035 Logging Debris Clean Up
Slash and debris created from harvest activities shall be treated in a manner approved in 
writing by the Contract Administrator.

S-050 Cessation of Operations for Low Humidity
During the "closed season", when the humidity is 30 percent or lower on the sale area, 
all operations must cease unless authority to continue is granted by the State in writing.

S-060 Pump Truck or Pump Trailer
Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 
the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods.

S-100 Stream Cleanout
Slash or debris which enters any typed water as a result of operations under this 
contract and which is identified by the Contract Administrator shall be removed and 
deposited in a stable position.  Removal of slash or debris shall be accomplished in a 
manner that avoids damage to the natural stream bed and bank vegetation.
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S-110 Resource Protection
No equipment may operate within 30' of any typed water unless authority is granted in 
writing by the Contract Administrator.

S-120 Stream Protection
No timber shall be felled into, across, or yarded through any streams.

S-130 Hazardous Materials
a. Hazardous Materials and Waste - Regulatory Compliance

Purchaser is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
operations conducted under this contract.  Such regulations pertain to, but may 
not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup 
and waste disposal.   Purchaser shall be responsible for restoring the site in the 
event of a spill.

b. Hazardous Materials Spill Prevention

All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land).  

c. Hazardous Materials Spill Containment, Control and Cleanup

If safe to do so, Purchaser shall take immediate action to contain and control 
all hazardous material spills.  Purchaser shall ensure that enough quick 
response spill kits capable of absorbing 4 to 6 gallons of oil, coolant, solvent 
or contaminated water are available on site to quickly address potential spills 
from any piece of equipment at all times throughout active operations.  If 
large quantities of bulk fuel/other hazardous materials are stored on site, 
Purchaser must be able to effectively control a container leak and contain & 
recover a hazmat spill equal to the largest single on site storage container 
volume.  (HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)).

d. Hazardous Material Release Reporting

Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology (ECY).  It is the responsibility 
of the Purchaser to have all emergency contact information readily available 
and a means of remote communication for purposes of quick notification.  In 
the event of a spill, the Purchaser is responsible for notifying the following:

Appropriate Department of Ecology regional office (contact information 
below).
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DNR Contract Administrator

ECY - Northwest Region:
1-425-649-7000
(Island, King, Kitsap, San Juan, Skagit, Snohomish, and Whatcom counties)

ECY - Southwest Region:
1-360-407-6300
(Clallam, Clark, Cowlitz, Grays Harbor, Jefferson, Mason, Lewis, Pacific, 
Pierce, Skamania, Thurston, and Wahkiakum counties)

ECY - Central Region:
1-509-575-2490
(Benton, Chelan, Douglas, Kittitas, Klickitat, Okanogan, and Yakima 
counties)

ECY - Eastern Region:
1-509-329-3400
(Adams, Asotin, Columbia, Ferry, Franklin, Garfield, Grant, Lincoln, Pend 
Oreille, Spokane, Stevens, Walla Walla, and Whitman counties)

S-131 Refuse Disposal
As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 
lands for proper disposal prior to termination of this contract.  No refuse shall be 
burned, buried or abandoned on state forest lands. All refuse shall be transported in a 
manner such that it is in compliance with RCW 70.93 and all loads or loose materials 
shall be covered/secured such that these waste materials are properly contained during 
transport.

Section D: Damages
D-013 Liquidated Damages or Failure to Perform

The following clauses provide for payments by Purchaser to the State for breaches of 
the terms of this contract other than failure to perform.  These payments are agreed to 
as liquidated damages and not as penalties.  They are reasonable estimates of 
anticipated harm to the State, which will be caused by Purchaser's breach.  These 
liquidated damages provisions are agreed to by the State and Purchaser with the 
understanding of the difficulty of proving loss and the inconvenience or infeasibility of 
obtaining an adequate remedy.  These liquidated damages provisions provide greater 
certainty for the Purchaser by allowing the Purchaser to better assess its responsibilities 
under the contract.

Clause P-020 governs Purchaser’s liability in the event Purchaser fails to perform any 
of the contract requirements other than the below liquidated damage clauses without 
written approval by the State.  Purchaser’s failure to pay for all or part of the forest 
products sold in this contract prior to expiration of the contract term results in 
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substantial injury to the State.  Therefore, Purchaser agrees to pay the State the full 
lump sum contract price in P-020 in the event of failure to perform.

D-041 Reserve Tree Excessive Damage
When Purchaser’s operations exceed the damage limits set forth in clause H-013, 
Reserve Tree Damage Definition, and when the Contract Administrator determines that 
a suitable replacement for a damaged reserve tree is not possible, the damaged trees 
result in substantial injury to the State. The value of the damaged reserve trees at the 
time of the breach is not readily ascertainable. Therefore, the Purchaser agrees to pay 
the State as liquidated damages at the rate of $500.00 per tree for all damaged reserve 
trees that are not replaced in all units.

IN WITNESS WHEREOF, the Parties hereto have entered into this contract.

STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES

______________________ ________________________
Purchaser Mona Griswold

Olympic Region Manager

Date:    ________________ Date:    _________________
Address:
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CORPORATE ACKNOWLEDGEMENT

STATE OF ____________________________)
)

COUNTY OF ____________________________)

On this _____________ day of _______________________, 20___, before me personally 
appeared ________________________________________________
__________________________________________________ to me known to be the 
____________________________________________________________ of the corporation that 
executed the within and foregoing instrument and acknowledged said instrument to be the free and 
voluntary act and deed of the corporation, for the uses and purposes therein mentioned, and on 
oath stated that (he/she was) (they were) authorized to execute said instrument.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 
year first above written.

____________________________________
Notary Public in and for the State of

____________________________________

My appointment expires _______________
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Schedule A
SLASH PILING SPECS

                                                           Specifications for Slash Piling

The areas shall be piled by creating circular piles of slash and brush conforming to the following 
specifications:

1.  Piles shall be a minimum of 12 feet tall by 8 feet wide to a maximum of 30 feet tall and 16 
feet wide.  Piles shall be cone shaped and stable.

2.  Piles shall be free of topsoil, large rotten logs and large stumps.  No material larger than 8 
inches in diameter shall be piled. Any burnable material shall be well scattered.

3.  Piles shall not be placed on large stumps or logs.

4.  Piles shall be stacked a minimum of 50 feet from all unit boundaries, Riparian Management 
Zones, leave tree areas and any standing timber; a minimum of 100 feet from any public roads 
and highways; and a minimum of 200 feet from any structures.

5.  Piling shall be completed using an approved hydraulic shovel and grapples.

6.  Slash and displaced soil shall be removed from swales and natural drainage channels 
concurrent with yarding.

7.  Slash shall be placed in skid roads or ahead of machinery. Slash which accumulates on 
landings and/or roads shall be lopped and scattered within the harvest area or as designated by 
Contract Administrator.

8.  Slash generated during cable yarding shall be stacked in dirt free piles and shall not block 
roads or interfere with functioning of drainage structures, diches or stream channels.
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Schedule B
GREEN TREE RETENTION PLAN

Leave the following as directed by the Contract Administrator:

1. All trees marked with a blue band of paint and all leave tree area clumps shall remain 
standing. The perimeter of the leave tree clumps are designated by Leave Tree Area tags. The 
tags face outward from the leave tree clumps.

                        # of Individually                                             # of Trees           Total # of
  Unit #            Marked Trees                 # of Clumps              Clumped            Leave Trees

     1                     216                                    0                              0                          216
     2                     281                                    3                          279                          560
     3                       72                                    0                              0                            72



 
 
 

WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES 

FOREST EXCISE TAX ROAD SUMMARY SHEET 

 
Region: 

 
Timber Sale Name: 

Application Number: 

 
EXCISE TAX APPLICABLE ACTIVITIES 

 
 
 
Construction: linear feet 
Road to be constructed (optional and required) but not abandoned 

 
Reconstruction: linear feet 
Road to be reconstructed (optional and required) but not abandoned 

 
Abandonment: linear feet 
Abandonment of existing roads not reconstructed under the contract 

 
Decommission: linear feet 
Road to be made undriveable but not officially abandoned. 

 
Pre-Haul Maintenance: linear feet 
Existing road to receive maintenance work (specifically required by the contract) prior to haul 

 
EXCISE TAX EXEMPT ACTIVITIES 

 
Temporary Optional Construction: linear feet 
Optional roads to be constructed and then abandoned 

 
Temporary Optional Reconstruction: linear feet 
Optional roads to be reconstructed and then abandoned 

 
New Abandonment: linear feet 
Abandonment of roads constructed or reconstructed under the contract 

 
 
All parties must make their own assessment of the taxable or non-taxable status of any work performed under the timber 
sale contact. The Department of Revenue bears responsibility for determining forest road excise taxes. The Department of 
Natural Resources developed this form to help estimate the impact of forest excise taxes. However, the information 
provided may not precisely calculate the actual amount of taxes due. The Department of Revenue is available for 
consultation by calling 1.800.548.8829. 
(Revised 4/09) 



Cruise Narrative 
Sale Name: Red Octopus Region: Olympic 
Agreement #:  30- District: Coast 
Lead Cruiser: Kevin Peterson Completion Date: 2/18/16 
Other Cruisers: Jason Michaud  

 

Unit acreage specifications:  

Unit # Cruised Acres Cruised acres agree 
with sale acres? Y/N 

If acres do not agree explain why. 

1 27 Y  
2 70 Y  
3 9 Y  

Total 106 Y  
 

Unit cruise specifications: 

Unit # Sample Type 
(VP,FP,ITS,100%) 

Expansion 
Factor 
(baf,full/half) 

Sighting 
Height 
(4.5’, 16’) 

Grid Size 
(plot spacing) 

Plot Ratio 
(cruise/count) 

Number 
of plots 

1 VP 54.44/40 4.5’ 290X290 2:1 14 
2 VP 54.44/40 4.5’ 290X290 2:3 32 
3 VP 54.44/40 4.5’ 290X290 All Cruise 5 

 

Sale/Cruise Description: 

Minor species cruise intensity Minor species sampled using same cruise plots. 
Minimum cruise spec: 40% of Form Factor at 16 ft. D.O.B or 5 inch top. 
Average ring count: DF = 6 WH = 6 SS = 5 
Leave/take tree description: Leave tree clumps are bounded out with yellow tags, pink flashers 

and blue paint.  Individual leave trees are marked with blue bands 
and two blue butt marks. 

Other conditions: Exterior boundaries are marked with white tags and pink flashers 
 

 

 

 

 



Sort Description: HA– Logs meeting the following criteria:  Surface 
characteristics for a high quality A sort will have sound 
tight knots not to exceed 1 ½” in diameter, numbering not 
more than an average of one per foot of log length.  May 
include logs with not more than two larger knots.  Knots 
and knot indicators ½” in diameter and smaller shall not 
be a determining factor.  Logs will have a growth ring 
count of 6 or more rings per inch in the outer third top end 
of the log. (minimum diameter 8”.) 
HB – Logs meeting the following criteria:  Surface 
characteristics for a B sort will have sound tight knots not 
to exceed 1 ½” in diameter.  May include logs with not 
more than two larger knots up to 2 ½” in diameter.  Logs 
will have a 
growth ring count of 6 or more rings per inch in the outer 
third to end of the 
log.  (minimum diameter 8”.) 
R – Logs meeting the following criteria:  Gross diameter of 
12 inches or greater, excessive knots greater than 2 ½ 
inches with recovery less than 65% of the net scale. 
 

 

Field Observations: 

This 106 acre sale is located off the Clearwater mainline and the H-1200.  It is made up of 3 
units containing the same timber types. 
 
The net volume for the sale is 3,825MBF containing 55% Western Hemlock, 36% Douglas-fir 
and 8% Sitka Spruce.  Minor species were Red Cedar and Silver-fir, there is also a Red Alder 
component along road cuts but none fell in my plots.  Unit 2 is the largest unit and contains 
62% of the total sale volume.  The WH has an average DBH of 13.9” and a bole height of 67’, 
common defects were sweep and forked tops.  The DF has an average DBH of 18.1” and a 
bole height of 83’, common defects were crooks, sweep and spike knots. 

  

 

Grants: 01 

Prepared By: Kevin Peterson – Olympic Region Cruiser 



Species, Sort Grade - Board Foot Volumes (Project)
PSPCSTGR

TC

Project:

Acres

OCT

 106.00

Page 1

Date 2/17/2016

Time  4:36:37PM

T026 R011 S04 Ty00U3  9.00

T026 R011 S05 Ty00U1  27.00

T026 R011 S05 Ty00U2  70.00

Net Bd. Ft. per Acre
Total

Ln 

Log Scale Dia.

Percent of Net Board Foot Volume Average Log

Per

Logs

T

S

Spp  Def% Gross Net
Net MBF Ft /Acre

BdFt

%

 So Gr

4-5 6-11
12-16 17+ 12-20 36-9931-3521-30

Lf

CF/Bd

Ft

rt  ad

Log Length 

In

Dia 

DF D 2S  43  6,245  599 9.5  93  7  8  92  223  25.4 5,651  39  1.71 13

DF D 3S  44  6,309  608 9.1  100  36  64  91  63.2 5,738  36  0.73 8

DF D 4S  9  1,193  117 7.6  73  27  38  22  20  25  44.5 1,102  20  22  0.30 5

DF D UT  3  392  41 2.3  32  10  58  42  26  14.7 383  58  11  0.48 6

DF RO 2S  1  116  12  100  100  200  .6 116  40  1.60 12

 7  3DF    Totals  36  8.9  14,255  12,990  1,377  47  43  3  4  21  71  30  88  148.4 0.85 8

SS D 2S  37  1,101  114 2.7  78  22  100  306  3.5 1,071  40  2.03 14

SS D 3S  32  975  98 5.2  100  1  83  16  88  10.5 924  32  0.82 9

SS D 4S  23  712  71 6.1  44  56  5  8  5  31  21.9 668  82  25  0.36 6

SS D UT  8  209  22  95  5  100  13  15.5 209  15  0.24 5

 17  19SS    Totals  8  4.1  2,996  2,872  304  46  29  8  9  29  43  24  56  51.4 0.65 7

WH D 2S  36  7,813  770 7.0  93  7  2  98  248  29.3 7,264  40  1.67 13

WH D 3S  45  9,076  934 2.9  100  28  72  86  102.4 8,816  37  0.64 8

WH D 4S  16  3,322  345 2.1  83  17  22  16  2  24  135.0 3,252  59  22  0.26 5

WH D UT  3  482  51  41  59  51  49  19  24.8 482  14  0.33 6

 15  10WH    Totals  55  4.2  20,692  19,814  2,100  49  34  3  5  17  69  29  68  291.5 0.64 7

RC D 3S  27  97  9 14.3  100  100  60  1.4 83  32  0.71 8

RC D 4S  65  202  21  56  44  26  7.8 202  100  23  0.31 6

RC D UT  8  22  2  100  100  10  2.2 22  12  0.20 5

 44  66RC    Totals  1  4.3  320  307  33  56  7  27  22  27  11.5 0.37 6

SF D 3S  85  86  9  100  100  60  1.4 86  40  0.49 6

SF D UT  15  14  2  100  100  10  1.4 14  10  0.17 5

 14SF    Totals  0  100  100  11  86  14  86  25  35  2.9 0.43 6

 Totals  3,825  48 12  37  3  5  9  19  67  28  71  505.6 5.9  36,082 38,364  0.70 7



TC  PSTATS

OCTPROJECT

PLOTS TREESACRES

1

DATE

 272 51 106.00

2/17/2016

RGE SC TRACT TYPETWP

026 011 04 OCT 00U3

026
011 05 OCT 00U1

PROJECT STATISTICS
PAGE

CuFt BdFt

S W

026 011 05 OCT 00U2

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  51  272  5.3

CRUISE  27  139  5.1  25,760  .5

DBH COUNT

REFOREST

COUNT  24  133  5.5

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 68  147.4  13.9  67  154.4  20,692  5,321WHEMLOCK  19,814  5,318 41.5

 52  57.3  18.1  83  102.7  14,255  3,783DOUG FIR  12,990  3,780 24.1

 15  29.1  13.0  53  26.7  2,996  812S SPRUCE  2,872  810 7.4

 3  7.8  10.2  44  4.4  320  92WR CEDAR  307  92 1.4

 1  1.4  12.0  60  1.1  100  30PS FIR  100  30 0.3

 139  243.0  14.8  68  289.3  10,031 38,364  36,082  10,038TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 75.3

COEFF TREES/ACRE 

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL

 1.0

 68.1

 76.8  10.7  132  147  163WHEMLOCK

 102.5  14.3  49  57  66DOUG FIR

 224.5  31.4  20  29  38S SPRUCE

 396.3  55.5  3  8  12WR CEDAR

 714.1  99.9  0  1  3PS FIR

 6.2  228  243  258  79  40  20TOTAL  44.4

COEFF BASAL AREA/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL

 1.0

 68.1

 66.2  9.3  140  154  169WHEMLOCK

 100.2  14.0  88  103  117DOUG FIR

 177.6  24.9  20  27  33S SPRUCE

 363.2  50.8  2  4  7WR CEDAR

 714.1  99.9  0  1  2PS FIR

 3.8  278  289  300  29  15  7TOTAL  26.8

COEFF NET BF/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL

 1.0

 68.1

 66.7  9.3  17,966  19,814  21,662WHEMLOCK

 98.6  13.8  11,198  12,990  14,781DOUG FIR

 179.7  25.1  2,150  2,872  3,594S SPRUCE

 359.5  50.3  152  307  461WR CEDAR

 714.1  99.9  0  100  200PS FIR

 3.8  34,701  36,082  37,463  30  15  7TOTAL  27.4

COEFF V_BAR/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL

 1.0

 68.1

 116  128  140WHEMLOCK

 109  127  144DOUG FIR

 116.7  16.3  81  108  135S SPRUCE

 278.6  39.0  34  69  104WR CEDAR

 714.1  99.9  0  89  178PS FIR

 3.8  120  125  129  29  15  7TOTAL  27.0
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Species, Sort Grade - Board Foot Volumes (Type)
TSPCSTGRT

OCTProject:

1Page

2/17/2016Date

 4:28:57PMTime

T026 R011 S05 T00U1T026 R011 S05 T00U1

PlotsAcresTypeTractSecRgeTwp

 47
 14 27.0000U1OCT05011026

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre
Total

Ln  Dia   Bd
   Log   Length

Percent Net Board Foot Volume 
Average Log

Per

Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /Acre
BdFt

%

rt     ad 

Grade

4-5 17+ 12-20 21-30 31-35 36-996-11 12-16

Log Scale Dia.

Lf

CF/

So     Gr

WH DM 2S  46  11,169  293 2.8  100  100  40  273  39.7 10,861  1.70 14

WH DM 3S  40  9,479  253 1.2  100  28  72  37  91  102.9 9,363  0.66 8

WH DM 4S  12  2,844  75 3.0  76  24  28  57  16  22  25  112.3 2,760  0.26 5

WH DM UT  2  283  8  100  100  14  12  23.6 283  0.15 5

WH        Totals
 56

 2.1
 23,775  23,267  628  10  43  47  4  7  76

 30  84
 278.5 13

 0.72 8

DF DM 2S  44  5,999  151 6.8  90  10  18  82  38  219  25.5 5,590  1.60 13

DF DM 3S  41  5,503  140 5.4  100  22  78  38  93  56.2 5,203  0.71 8

DF DM 4S  9  1,065  29  58  42  32  6  26  36  23  29  36.5 1,065  0.31 6

DF DM UT  2  286  8  69  31  100  11  15  19.6 286  0.21 5

DF RO 2S  4  456  12  100  100  40  200  2.3 456  1.60 12

DF        Totals
 30

 5.3
 13,310  12,601  340  6  46  43  5  5  0  75

 30  90
 140.1 19

 0.83 8

SS DM 2S  56  3,173  83 3.6  100  100  40  260  11.8 3,057  1.79 13

SS DM 3S  29  1,626  44  100  65  35  34  109  14.9 1,626  0.86 9

SS DM 4S  14  746  20  81  19  19  64  17  24  26  28.9 746  0.28 5

SS DM UT  1  19  1  100  100  8  10  1.9 19  0.35 7

SS        Totals
 13

 2.1
 5,564  5,449  147  11  33  56  3  9  69

 29  95
 57.5 19

 0.88 8

 1,116  9  42  47  1  4  5  16  75  30  87  476.1Type Totals  3.1  42,649  41,317  0.77 8
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PAGE

DATE

 73 14 27.0000U1OCT05011026

2/17/2016

 1STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  14  73  5.2

CRUISE  9  47  5.2  5,423  .9

DBH COUNT

REFOREST

COUNT  5  26  5.2

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 23  117.0  15.4  81  151.7  23,775  5,902WHEMLOCK  23,267  5,902 38.6

 17  53.0  18.0  85  93.3  13,310  3,518DOUG FIR  12,601  3,518 22.0

 7  30.8  15.2  65  38.9  5,564  1,477S SPRUCE  5,449  1,477 10.0

 47  200.8  16.1  79  283.9  10,897 42,649  41,317  10,897TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 70.7

COEFF

TREES/ACRE 

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 97.5  27.0  85  117  149WHEMLOCK

 99.8  27.6  38  53  68DOUG FIR

 170.9  47.3  16  31  45S SPRUCE

 12.6  176  201  226  89  45  22TOTAL  45.5

COEFF

BASAL AREA/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 72.0  20.0  121  152  182WHEMLOCK

 95.5  26.5  69  93  118DOUG FIR

 149.7  41.5  23  39  55S SPRUCE

 5.2  269  284  299  15  8  4TOTAL  18.7

COEFF

NET BF/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 73.6  20.4  18,525  23,267  28,010WHEMLOCK

 90.1  25.0  9,456  12,601  15,746DOUG FIR

 151.6  42.0  3,161  5,449  7,737S SPRUCE

 5.9  38,900  41,317  43,735  19  10  5TOTAL  21.1

COEFF

V-BAR/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 122  153  185WHEMLOCK

 51.2  14.2  101  135  169DOUG FIR

 97.0  26.9  81  140  199S SPRUCE

 35.7  137  146  154  712  363  178TOTAL  128.7

   



Species, Sort Grade - Board Foot Volumes (Type)
TSPCSTGRT

OCTProject:

1Page

2/17/2016Date

 4:28:57PMTime

T026 R011 S05 T00U2T026 R011 S05 T00U2

PlotsAcresTypeTractSecRgeTwp

 65
 32 70.0000U2OCT05011026

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre
Total

Ln  Dia   Bd
   Log   Length

Percent Net Board Foot Volume 
Average Log

Per

Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /Acre
BdFt

%

rt     ad 

Grade

4-5 17+ 12-20 21-30 31-35 36-996-11 12-16

Log Scale Dia.

Lf

CF/

So     Gr

WH DM 2S  31  6,618  414 10.7  93  7  3  97  40  226  26.1 5,910  1.64 13

WH DM 3S  46  8,958  603 3.9  100  28  72  37  82  104.7 8,608  0.63 8

WH DM 4S  19  3,712  255 1.7  84  16  19  63  15  2  23  24  153.2 3,649  0.26 5

WH DM UT  4  599  42  30  70  40  60  14  23  26.3 599  0.40 6

WH        Totals
 56

 5.6
 19,887  18,766  1,314  17  51  29  2  5  12  64

 28  60
 310.4 19

 0.59 7

DF DM 2S  39  5,761  360 10.8  100  6  94  39  211  24.3 5,137  1.69 13

DF DM 3S  48  6,886  431 10.6  100  40  60  36  89  68.8 6,154  0.73 9

DF DM 4S  9  1,298  81 10.6  80  20  39  24  21  17  22  23  49.4 1,160  0.29 5

DF DM UT  4  464  32 2.9  22  3  75  25  75  11  34  13.1 450  0.67 6

DF        Totals
 38

 10.5
 14,409  12,901  903  8  50  42  4  5  67

 30  83
 155.5 23

 0.83 8

SS DM 3S  43  696  43 11.1  100  100  32  80  7.7 619  0.84 9

SS DM 4S  37  516  36  100  100  24  40  12.9 516  0.46 7

SS DM UT  20  284  20  100  100  16  14  20.6 284  0.24 5

SS        Totals
 4

 5.2
 1,495  1,418  99  20  80  20  36

 21  34
 41.2 44

 0.49 6

RC DM 3S  27  146  9 14.3  100  100  32  60  2.1 125  0.71 8

RC DM 4S  65  305  21  56  44  100  23  26  11.9 305  0.31 6

RC DM UT  8  34  2  100  100  12  10  3.4 34  0.20 5

RC        Totals
 1

 4.3
 485  464  33  44  56  7  66

 22  27
 17.3 27

 0.37 6

SF DM 3S  85  130  9  100  100  40  60  2.2 130  0.49 6

SF DM UT  15  22  2  100  100  10  10  2.2 22  0.17 5

SF        Totals
 0  152  152  11  14  86  14  86

 25  35
 4.3

 0.43 6

 2,359  14  52  32  1  6  11  22  62  28  64  528.8Type Totals  7.5  36,429  33,701  0.65 7
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PAGE

DATE

 172 32 70.0000U2OCT05011026

2/17/2016

 1STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  32  172  5.4

CRUISE  13  65  5.0  18,445  .4

DBH COUNT

REFOREST

COUNT  19  107  5.6

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 34  168.0  13.2  62  159.9  19,887  5,194WHEMLOCK  18,766  5,190 44.0

 25  60.9  17.8  82  105.5  14,409  3,833DOUG FIR  12,901  3,829 25.0

 2  20.6  12.3  51  17.0  1,495  431S SPRUCE  1,418  429 4.9

 3  11.9  10.2  44  6.7  485  140WR CEDAR  464  140 2.1

 1  2.2  12.0  60  1.7  152  46PS FIR  152  46 0.5

 65  263.5  14.2  65  290.8  9,634 36,429  33,701  9,644TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 77.1

COEFF

TREES/ACRE 

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 64.3  11.4  149  168  187WHEMLOCK

 100.2  17.7  50  61  72DOUG FIR

 207.2  36.6  13  21  28S SPRUCE

 309.7  54.7  5  12  18WR CEDAR

 565.7  99.9  0  2  4PS FIR

 6.4  247  263  280  53  27  13TOTAL  36.3

COEFF

BASAL AREA/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 61.7  10.9  142  160  177WHEMLOCK

 99.8  17.6  87  105  124DOUG FIR

 206.2  36.4  11  17  23S SPRUCE

 282.7  49.9  3  7  10WR CEDAR

 565.7  99.9  0  2  3PS FIR

 5.1  276  291  306  33  17  8TOTAL  28.9

COEFF

NET BF/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 61.5  10.9  16,727  18,766  20,805WHEMLOCK

 100.0  17.7  10,622  12,901  15,181DOUG FIR

 206.4  36.4  901  1,418  1,935S SPRUCE

 279.7  49.4  235  464  694WR CEDAR

 565.7  99.9  0  152  303PS FIR

 5.3  31,926  33,701  35,476  36  18  9TOTAL  29.8

COEFF

V-BAR/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 105  117  130WHEMLOCK

 101  122  144DOUG FIR

 53  83  114S SPRUCE

 213.2  37.7  35  69  104WR CEDAR

 565.7  99.9  0  89  178PS FIR

 46.1  110  116  122  2,723  1,389  681TOTAL  261.1

   



Species, Sort Grade - Board Foot Volumes (Type)
TSPCSTGRT

OCTProject:

1Page

2/17/2016Date
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 27
 5 9.0000U3OCT04011026

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre
Total

Ln  Dia   Bd
   Log   Length

Percent Net Board Foot Volume 
Average Log

Per

Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /Acre
BdFt

%

rt     ad 

Grade

4-5 17+ 12-20 21-30 31-35 36-996-11 12-16

Log Scale Dia.

Lf

CF/

So     Gr

WH DM 2S  39  7,036  63 .5  59  41  6  94  39  303  23.1 7,004  1.89 14

WH DM 3S  50  8,792  79  100  19  81  38  106  82.9 8,792  0.75 9

WH DM 4S  10  1,715  15 4.0  93  7  46  37  17  25  27  61.8 1,646  0.31 5

WH DM UT  1  161  1  48  52  100  10  10  16.1 161  0.25 6

WH        Totals
 45

 .6
 17,704  17,603  158  9  51  23  16  5  79

 31  96
 183.9 15

 0.80 8

DF DM 2S  66  10,747  88 8.5  73  27  100  40  293  33.5 9,829  2.03 14

DF DM 3S  27  4,240  37 3.3  100  41  59  36  101  40.8 4,102  0.80 9

DF DM 4S  6  763  7  61  39  47  27  26  20  25  30.2 763  0.38 6

DF DM UT  1  147  1  47  53  100  10  11  12.9 147  0.29 6

DF        Totals
 38

 6.6
 15,897  14,841  134  4  30  48  18  3  1  83

 30  126
 117.4 13

 1.17 9

SS DM 2S  53  3,443  31  19  81  100  40  574  6.0 3,443  3.45 18

SS DM 3S  18  1,191  11  100  10  90  31  65  18.2 1,191  0.62 7

SS DM 4S  26  2,134  15 24.0  100  63  37  27  23  71.1 1,622  0.30 5

SS DM UT  3  193  2  72  28  100  8  12  16.6 193  0.23 5

SS        Totals
 17

 7.3
 6,961  6,449  58  27  19  10  43  5  16  53

 25  58
 111.9 26

 0.62 6

 350  10  38  31  21  4  3  16  76  29  94  413.3Type Totals  4.1  40,562  38,894  0.87 8
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 27 5 9.0000U3OCT04011026

2/17/2016

 1STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  5  27  5.4

CRUISE  5  27  5.4  1,893  1.4

DBH COUNT

REFOREST

COUNT

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 11  77.9  16.8  79  119.8  17,704  4,562WHEMLOCK  17,603  4,562 29.2

 10  43.1  21.5  85  108.9  15,897  4,184DOUG FIR  14,841  4,185 23.5

 6  89.3  11.6  43  65.3  6,961  1,777S SPRUCE  6,449  1,777 19.2

 27  210.3  16.0  65  294.0  10,524 40,562  38,894  10,523TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 73.5

COEFF

TREES/ACRE 

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 84.6  42.1  45  78  111WHEMLOCK

 129.7  64.5  15  43  71DOUG FIR

 210.0  104.4  89  183S SPRUCE

 36.9  133  210  288  272  139  68TOTAL  74.2

COEFF

BASAL AREA/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 87.4  43.4  68  120  172WHEMLOCK

 122.5  60.9  43  109  175DOUG FIR

 136.9  68.0  21  65  110S SPRUCE

 5.0  279  294  309  5  3  1TOTAL  10.1

COEFF

NET BF/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 87.9  43.7  9,913  17,603  25,294WHEMLOCK

 123.2  61.2  5,757  14,841  23,926DOUG FIR

 93.9  46.6  3,441  6,449  9,458S SPRUCE

 15.5  32,873  38,894  44,915  48  24  12TOTAL  31.2

COEFF

V-BAR/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

 %

 87.9  43.7  83  147  211WHEMLOCK

 123.2  61.2  53  136  220DOUG FIR

 93.9  46.6  53  99  145S SPRUCE

 15.5  112  132  153  48  24  12TOTAL  31.2

   



Species Summary - Trees, Logs, Tons, CCF, MBF
PSPCTLTCM

TC

1

2/17/2016Date:

OCTProject

 4:36:38PMTime

Acres  106.00

T026 R011 S04 Ty00U3  9.00

T026 R011 S05 Ty00U1  27.00

T026 R011 S05 Ty00U2  70.00

Page No

Species
T

Logs

S

Total

Gross Net Gross

Total MBF

Net

Total CCFTotal

Trees

Total

Tons Tree Log

Net Cubic Ft/

LF

CF/

WHEMLOCK  30,899  5,637  5,640  2,193  2,100 15,619  18,039  0.64 36.11  18.25

DOUG FIR  15,726  4,007  4,009  1,511  1,377 6,078  11,419  0.86 65.96  25.50

S SPRUCE  5,447  859  861  318  304 3,080  2,233  0.66 27.94  15.80

WR CEDAR  1,214  98  98  34  33 831  230  0.37 11.76  8.05

PS FIR  303  32  32  11  11 152  93  0.43 21.30  10.65

 53,590  4,067  3,825Totals  10,633  10,640 25,760  32,014  0.70 41.30  19.85

Wood Type

CF/

LF

Net Cubic Ft/

LogTreeTons

Total

Trees

Total Total CCF

Net

Total MBF

GrossNetGross

Total

LogsSpecies

 0.70 19.85 41.30  3,825C  32,014 25,760  53,590  10,633  4,067 10,640

 53,590  4,067  3,825Totals  10,633  10,640 25,760  32,014  0.70 41.30  19.85
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SECTION 0 – SCOPE OF PROJECT 
 

0-1 ROAD PLAN SCOPE  
Clauses in this road plan apply to all road related work, including landings and rock 
source development, unless otherwise noted. 
 

0-3 OPTIONAL ROADS 
The specified work on the following roads is not required. Any optional roads built by the 
Purchaser must meet all the specifications in the road plan. 
 

Road Stations Type 
H-1200 22+70 – 83+25 Pre-haul Maintenance 

2+30 Spur 0+00 – 2+30 Pre-haul Maintenance 
H-1210 0+00 – 27+10 Pre-haul Maintenance 
H-1210 27+10 – 30+40 Construction 

H-1210.1 0+00 – 19+50 Pre-haul Maintenance 
1+75 Spur 0+00 – 1+75 Pre-haul Maintenance 
5+50 Spur 0+00 – 5+50 Construction 
2+00 Spur 0+00 – 2+00 Pre-haul Maintenance 
0+85 Spur 0+00 – 0+85 Pre-haul Maintenance 

H-1212 0+00 – 11+00 Pre-haul Maintenance 
H-1213 0+00 – 5+50 Pre-haul Maintenance 

M.S. 6.18 0+00 – 9+25 Pre-haul Maintenance 
 

0-4 CONSTRUCTION  
This project includes, but is not limited to the following construction requirements: 
 

Road Stations Requirements 
H-1210 27+10 – 30+40 See Below 

5+50 Spur 0+00 – 5+50 See Below 
 

Construction includes, but is not limited to: 
Clearing, grubbing, right-of-way debris disposal, excavation and/or embankment to subgrade, 
end hauling material for construction, compacting road surfaces, constructing ditchlines, 
constructing ditchouts, constructing turnouts and turnarounds, curve widening, acquisition and 
installation of drainage structures, application of rock, spreading grass seed and hay. 

 
0-6 PRE-HAUL MAINTENANCE 

This project includes, but is not limited to the following prehaul maintenance 
requirements: 
 

Road Stations Requirements 
H-1200 22+70 – 83+25 Grade, shape and compact existing running 

surface as directed by contract 
administrator, apply rock in accordance with 
Rock list, install culvert in accordance with 
culvert list and add turnouts. 
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2+30 Spur 0+00 – 2+30 Remove all vegetative material with a 
minimum loss of rock and dispose of in 
accordance with Clause 4-38, grade, shape 
and compact existing running surface, apply 
rock in accordance with Rock list and install 
culvert in accordance with culvert list. 

H-1210 0+00 – 27+10 Remove all vegetative material with a 
minimum loss of rock and dispose of in 
accordance with Clause 4-38, grade, shape 
and compact existing running surface, apply 
rock in accordance with Rock list, install 
culverts in accordance with culvert list, 
clean/construct ditch lines in accordance 
with Clause 2-7, construct ditchouts, and 
add turnouts. 

H-1210.1 0+00 – 19+50 Remove all vegetative material with a 
minimum loss of rock and dispose of in 
accordance with Clause 4-38, grade, shape 
and compact existing running surface, apply 
rock in accordance with Rock list, install 
culverts in accordance with culvert list, 
clean/construct ditch lines in accordance 
with Clause 2-7 and construct ditchouts. 

1+75 Spur 0+00 – 1+75 Remove all vegetative material with a 
minimum loss of rock and dispose of in 
accordance with Clause 4-38, grade, shape 
and compact existing running surface and 
apply rock in accordance with Rock list. 

2+00 Spur 0+00 – 2+00 Remove all vegetative material with a 
minimum loss of rock and dispose of in 
accordance with Clause 4-38, grade, shape 
and compact existing running surface and 
apply rock in accordance with Rock list. 

0+85 Spur 0+00 – 0+85 Remove all vegetative material with a 
minimum loss of rock and dispose of in 
accordance with Clause 4-38, grade, shape 
and compact existing running surface and 
apply rock in accordance with Rock list. 

H-1212 0+00 – 11+00 Remove all vegetative material with a 
minimum loss of rock and dispose of in 
accordance with Clause 4-38, grade, shape 
and compact existing running surface, apply 
rock as per Rock list, install culverts in 
accordance with culvert list and 
clean/construct ditch lines in accordance 
with Clause 2-7.  

H-1213 0+00 – 5+50 Remove all vegetative material with a 
minimum loss of rock and dispose of in 
accordance with Clause 4-38, grade, shape 
and compact existing running surface, apply 
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rock in accordance with Rock list and 
clean/construct ditch lines in accordance 
with Clause 2-7. 

M.S. 6.18 0+00 – 9+25 Remove all vegetative material with a 
minimum loss of rock and dispose of in 
accordance with Clause 4-38, grade, shape 
and compact existing running surface and 
apply rock in accordance with Rock list. 

 
Maintenance includes, but is not limited to: 
Brushing right-of-way, right-of-way debris disposal, cleaning ditches, constructing ditches, 
installing additional culverts, widening road segments, constructing  headwalls, cleaning culvert 
inlets and outlets, cross drain culvert replacement, installing erosion control materials and 
sediment removal structures, spot rocking, grading and shaping existing road surface and 
turnouts, constructing additional turnouts, compaction of road surface, application of rock, 
acquisition and application of grass seed and hay. 
 
0-7 POST-HAUL MAINTENANCE 

This project includes post-haul road maintenance listed in Clause 9-5 POST – HAUL 
MAINTENANCE. 
 

0-9 DEACTIVATION 
This project includes, but is not limited to deactivation listed in Clause 9-20 Road 
Deactivation. 
 

0-12 DEVELOP ROCK SOURCE 
The Purchaser shall develop an existing rock source called Red Creek Quarry. 
Development will involve sorting unsorted stockpile to obtain Light Loose Rip Rap 
material. Purchaser shall sort unsorted stockpile Red Creek Quarry to obtain the volume 
of Light Loose and maintain available quantities. 
Work for developing rock sources is listed in Section 6 ROCK AND SURFACING. 

 
SECTION 1 – GENERAL 

 
1-1 ROAD PLAN CHANGES 

If the Purchaser desires a change from this Road Plan including, but not limited to 
relocation, extension, change in design, or adding roads; a revised road plan shall be 
submitted, in writing, to the Contract Administrator for consideration. The State must 
approve the submitted plans before road work begins. 

 
1-2 UNFORESEEN CONDITIONS 

Quantities established in this road plan are minimum acceptable values. Additional 
quantities required by the state due to unforeseen conditions, or Purchaser's choice of 
construction season or techniques will be at the Purchaser's expense. Unforeseen 
conditions include, but are not limited to, solid subsurface rock, subsurface springs, 
saturated ground, and unstable soils. 
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1-3 ROAD DIMENSIONS 
Unless controlled by construction stakes or design data (plan, profile, and cross-
sections), road work shall be performed in accordance with the dimensions shown on 
the Typical Section Sheet and the specifications within this Road Plan.  
 

1-6 ORDER OF PRECEDENCE 
Any conflict or inconsistency in this Road Plan shall be resolved by giving the documents 
precedence in the following order:  

1. Addenda. 
2. Designs or Plans. On designs and plans, figured dimensions shall take 

precedence over scaled dimensions. 
3. Road Plan Clauses. 
4. Typical Section Sheet. 
5. Standard Lists. 
6. Standard Details. 

 
In case of any ambiguity or dispute over interpreting the Road Plan, the Contract 
Administrator’s or designee’s decision will be final. 

 
1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 

The Purchaser is responsible for the repair or replacement of all materials, roadway 
infrastructure, and road components damaged during roadwork or operation activities. 
Repairs and replacements shall be directed by the Contract Administrator. Repairs to 
structural materials will be made according to the manufacturer’s recommendation, and 
shall not begin without written approval from the Contract Administrator. 
 

1-9 DAMAGED METALLIC COATING  
Any damaged galvanized or aluminized coating on existing or new bridge components, 
culverts, downspouts, and flumes must be cleaned and treated with a minimum of two 
coats of zinc rich paint.  
 

1-10 WSDOT STANDARD SPECIFICATION REFERENCE 
References in this road plan to “WSDOT Standard Specifications” mean the Washington 
State Department of Transportation’s Standard Specifications for Road, Bridge, and 
Municipal Construction 2012 (M41-10). 

 
1-12 SURVEY MONUMENTS 

At no time during construction, reconstruction, or maintenance shall survey monuments, 
witness trees, or bearing trees be disturbed or damaged. If damaged or disturbed, 
Purchaser shall hire a licensed land surveyor to repair, replace, and/or reset them. 
 

1-14 NON-SALE ASSOCIATED CLOSURE 
Culvert and fill replacement work is currently scheduled to take place on the Hoh 
Clearwater Mainline (approximately MP 22.3) sometime during the hydraulic seasons of 
2016, which may result in the road being closed for the whole hydraulic season. State 
shall give at least 2 weeks notice to Purchaser before closure begins. 
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SUBSECTION ROAD MARKING 
 

1-15 ROAD MARKING  
Road work must be in accordance with the State’s marked location. All road work is 
marked as follows: 

• Orange ribbon and paint for construction centerlines. 
• Construction stakes for everything else. 

 
1-18 REFERENCE POINT DAMAGE 

Purchaser shall reset reference points (RPs) that were moved or damaged at any time 
during construction to their original locations. Excavation and embankment may not 
proceed on road segments controlled by said RPs until Purchaser resets all moved or 
damaged RPs.  
 

SUBSECTION TIMING 
 
1-20 COMPLETE BY DATE 

Purchaser shall complete pre-haul road work before the start of timber haul.  
 

1-21 HAUL APPROVAL  
The Purchaser shall not use roads under this Road Plan without written approval from 
the Contract Administrator. 
 

1-22 WORK NOTIFICATIONS 
On all roads, the Purchaser shall notify the Contract Administrator a minimum of 3 
calendar days before work begins.  
 

1-23 ROAD WORK PHASE APPROVAL 
Written approval by Contract Administrator needs to be given at these phases of road 
work: 

• Subgrade approval 
• Drainage installation 
• Subgrade compaction 
• Rock application 
• Rock compaction 

 
SUBSECTION RESTRICTIONS 

 
1-29 SEDIMENT RESTRICTION 

Purchaser shall not allow silt-bearing runoff to enter any streams. 
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1-30 CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G-220 State Suspends Operation, the Contract 
Administrator shall suspend road work or hauling of right-of-way timber, forest products, 
or rock under the following conditions: 

 
• In the opinion of the Contract Administrator excessive road damage or rutting 

may occur. 
 

Operations must stop unless authority to continue working or hauling is granted, in 
writing, by the Contract Administrator. In the event that surface or base stability 
problems persist, the Purchaser will be required to cease operations, or perform 
corrective maintenance or repairs, subject to specifications within this Road Plan. Before 
and during any suspension, the Purchaser shall protect the work from damage or 
deterioration. 
 

1-33 SNOW PLOWING RESTRICTION 
On all roads, snow plowing shall be permitted only after the execution of a Snow Plowing 
Agreement, which is available from the Contact Administrator upon request. Purchaser 
shall request a Snow Plowing Agreement each time plowing occurs. If damage occurs 
while plowing, further permission to plow may be revoked by the Contract Administrator. 

 
SUBSECTION OTHER INFRASTRUCTURE 

 
1-40 ROAD APPROACHES TO COUNTY ROADS AND STATE HIGHWAYS 

At existing road approaches to county roads and state highways, any mud, dirt, rock or 
other material tracked or spilled on the asphalt surface shall be removed immediately by 
the Purchaser. 

 
If additional damage to the surface, signs, guardrails, etc. occurs then the damage shall 
be repaired, at the Purchaser’s expense, as directed by the Contract Administrator when 
authorized by the county or WSDOT.  
 
The following county roads and state highways are affected by this sale: 
 

Road Name 
Hwy 101 

Hoh – Clearwater 
Mainline 

 
1-41 REQUIREMENTS FOR PAVED ROAD APPROACHES 

Purchaser shall build up approaches to allow a smooth grade transition between the Old 
H-1000/H-1200 and the paved approaches to the Hoh-Clearwater Mainline. The top of 
the Old H-1000/H-1200 road surfacing must be kept level with the surface of the paved 
approaches to the Hoh-Clearwater Mainline at all times. The surface of the Old H-
1000/H-1200 approach must slope up from the edge of the paved approaches to the 
Hoh-Clearwater Mainline at the rate of no more than 2%, unless otherwise directed by 
the Contract Administrator. 
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1-43 ROAD WORK AROUND UTILITIES 
Road work is in close proximity to a utility. Known utilities are listed, but it is the 
Purchaser’s responsibility to identify any utilities not listed. The Purchaser shall work in 
accordance with all applicable laws or rules concerning utilities. The Purchaser is 
responsible for all notification, including “call before you dig”, and liabilities associated 
with the utilities and their rights-of-way.  
 

Road Stations Utility Utility Contact 
Hoh - 

Clearwater 
Mainline 

MP 4.63 – MP 
6.18 

Power and Fiber Optics Bill Decker  
Clallam County PUD 

(360-461-1241) 
Ken Gaydeski  
Century Link 

(360-374-2329) 
 

SECTION 2 – MAINTENANCE 
 

2-1 GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the 
FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS for the entire term of this 
contract. Maintenance is required even during periods of inactivity.  
 

2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 
Purchaser shall perform maintenance on roads listed in Contract Clause C-050 
PURCHASER ROAD MAINTENANCE AND REPAIR in accordance with FOREST 
ACCESS ROAD MAINTENANCE SPECIFICATIONS.  
  

2-3 ROAD MAINTENANCE – DESIGNATED MAINTAINER 
Purchaser may be required to perform maintenance on roads listed in Contract Clause 
C-060 DESIGNATED ROAD MAINTAINER as directed by the Contract Administrator. 
Purchaser shall maintain roads in accordance with FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS.  
 

2-4 PASSAGE OF LIGHT VEHICLES 
Purchaser shall maintain the following road in a condition that will allow the passage of 
light administrative vehicles.  
 

Road Stations 
H-1200 22+70 – 83+25 

Hoh – Clearwater 
Mainline 

All 
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2-5  MAINTENANCE GRADING – EXISTING ROAD 
On the following road(s), a grader shall be used to shape the existing surface.  
 

Road Stations Requirements 
H-1200 22+70 – 83+25 Grade, shape, compact and remove shoulder vegetation as 

required by contract administrator.  
2+30 Spur 0+00 – 2+30 Grade, shape, compact and remove shoulder vegetation. 

H-1210 0+00 – 27+10 Grade, shape, compact and remove shoulder vegetation. 
H-1210.1 0+00 – 19+50 Grade, shape, compact and remove shoulder vegetation. 
1+75 Spur 0+00 – 1+75 Grade, shape, compact and remove shoulder vegetation. 
2+00 Spur 0+00 – 2+00 Grade, shape, compact and remove shoulder vegetation. 
0+85 Spur 0+00 – 0+85 Grade, shape, compact and remove shoulder vegetation. 

H-1212 0+00 – 11+00 Grade, shape, compact and remove shoulder vegetation. 
H-1213 0+00 – 5+50 Grade, shape, compact and remove shoulder vegetation. 

M.S. 6.18 0+00 – 9+25 Grade, shape, compact and remove shoulder vegetation. 
 
2-7 CLEANING DITCHES, HEADWALLS, AND CATCH BASINS  

On the following road(s), Purchaser shall clean and/or construct the ditches, headwalls, 
and catch basins. Work shall be completed before the start of timber haul and shall be 
done in accordance with the Typical Section Sheet. Pulling ditch material across the 
road or mixing in with the road surface will not be allowed. Ditchlines, headwalls, and 
catch basins shall not encroach into the existing road. 
 

Road Stations Left or Right Comments 
H-1210 4+35 – 8+75 Right Ditching 

H-1210.1 0+15 – 2+10 Right Ditching 
H-1210.1 0+25 – 2+20 Left Ditching 
H-1210.1 3+00 – 4+25 Left Ditching 
H-1212 3+55 – 4+10 Right Ditching 
H-1213 0+25 – 2+85 Left Ditching 
H-1213 0+25 – 3+15 Right Ditching 

 
2-9 REMOVING VEGETATIVE MATERIAL  

On the following road(s), Purchaser shall remove all vegetative material, dirt, mud, and 
other debris on the existing road surface with a minimum loss of rock. Material removed 
shall be disposed of in accordance with Clause 4-36 through Clause 4-38.  
 

Road Stations 
2+30 Spur 0+00 – 2+30 

H-1210 0+00 – 27+10 
H-1210.1 0+00 – 19+50 
1+75 Spur 0+00 – 1+75 
2+00 Spur 0+00 – 2+00 
0+85 Spur 0+00 – 0+85 

H-1212 0+00 – 11+00 
H-1213 0+00 – 5+50 
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SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 
 

SUBSECTION CLEARING 
 

3-5 CLEARING 
Purchaser shall fall all vegetative material larger than 5 inches DBH or over 15 feet high 
between the marked right-of-way boundaries or if not marked in the field, between the 
clearing limits specified on the TYPICAL SECTION SHEET. Clearing must be completed 
before starting excavation and embankment. 
 

3-7 RIGHT-OF-WAY DECKING 
Deck all merchantable right-of-way timber. Decks shall be parallel to the road centerline 
and placed within the cleared right-of-way. Decks shall be free of dirt, limbs and other 
right-of-way debris, and removable by standard log loading equipment. 
 

3-8 PROHIBITED DECKING AREAS 
Right-of-way timber shall not be decked in the following areas:  

• Within the grubbing limits.  
• Within 50 feet of any stream. 
• In locations that interfere with the construction of the road prism. 
• In locations that impede drainage.  
• On slopes greater than 40%. 
• Against standing trees unless approved by the Contract Administrator. 

 
SUBSECTION GRUBBING 

 
3-10 GRUBBING 

Remove all stumps between the grubbing limits specified on the Typical Section Sheet. 
Those stumps outside the grubbing limits but with undercut roots shall also be removed. 
Stump removal shall be accomplished using a hydraulic mounted excavator unless 
authorized, in writing, by the Contract Administrator. Grubbing shall be completed before 
starting excavation and embankment. 
 

3-12 STUMP PLACEMENT 
Grubbed stumps shall be placed outside of the clearing limits, as directed by the 
Contract Administrator and in compliance with all other clauses in this road plan. Stumps 
shall be positioned upright with root wads in contact with the forest floor and on stable 
locations. 
 

3-13 STUMPS FOR PUNCHEON MATERIAL  
On the following road(s), stumps from within the grubbing limits may be overturned and 
driven flush with the ground surface for use as subgrade puncheon material. 
 

Road Stations 
H-1210 27+10 – 30+40 

5+50 Spur 0+00 – 5+50 
 



Red Octopus Timber Sale Page 14 of 44 Revised February 23, 2016 
Contract No. 30-093711 

SUBSECTION ORGANIC DEBRIS 
 

3-20 ORGANIC DEBRIS DEFINITION 
Organic debris is defined as all vegetative material not eligible for removal by Contract 
Clauses G-010 Products Sold And Sale Area or G-011 Right To Remove Forest 
Products And Contract Area, that is larger than one cubic foot in volume within the 
grubbing Typical Section Sheet. 
 

3-21 DISPOSAL COMPLETION 
All disposal of organic debris, shall be completed before the application of rock. 
 

3-23 PROHIBITED DISPOSAL AREAS 
Organic debris shall not be deposited in the following areas:  

• Within 5 feet of a cross drain culvert. 
• Within 50 feet of a live stream, or wetland. 
• On road subgrades road prism excavation and embankment slopes. 
• On slopes greater than 45%. 
• Within the operational area for cable landings where debris may shift or roll. 
• On locations where brush will fall into the ditch or onto the road surface. 
• Against standing timber. 

 
3-24 BURYING ORGANIC DEBRIS RESTRICTED 

Organic debris shall not be buried unless otherwise stated in this Road Plan. 
 

3-25 SCATTERING ORGANIC DEBRIS 
Organic debris shall be scattered outside of the grubbing limits in accordance with 
Clause 3-23 unless otherwise detailed in this Road Plan and as directed by the Contract 
Administrator.  
 

SECTION 4 – EXCAVATION 
 

4-1 EXCAVATOR CONSTRUCTION 
All roads shall be constructed, reconstructed, and maintained using a track mounted 
hydraulic excavator unless stated otherwise within this Road Plan, or permission to do 
otherwise is granted in writing by the Contract Administrator. 
 

4-2 PIONEERING 
Pioneering shall not extend past construction that will be completed during the current 
construction season. Pioneering shall not extend more than 1000 feet beyond completed 
construction unless approved in writing by the Contract Administrator. In addition, the 
following actions shall be taken as pioneering progresses: 

• Drainage shall be provided on all uncompleted construction. 
• Road pioneering operations shall not undercut the final cut slope or restrict 

drainage.  
• Culverts at live stream crossings shall be installed during pioneering operations 

prior to embankment. 
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4-3 ROAD GRADE AND ALIGNMENT STANDARDS 
The following road grade and alignment standards shall be followed: 

• Grade and alignment shall have smooth continuity, without abrupt changes in 
direction. 

• Maximum grade shall not exceed 18 percent favorable and 16 percent adverse. 
• Minimum curve radius is 60 feet at centerline. 
• Sag vertical curves shall not have a grade change greater than 5% in 100 feet. 
• Crest vertical curves shall not have a grade change greater than 4% in 100 feet. 

 
4-4 SWITCHBACK STANDARDS 

A switchback is defined as a curved segment of road between a beginning and end of 
the same curve, where the change of traffic travel direction is greater than 90 degrees. 
The following standards for switchbacks shall be followed: 

• Adverse grades on switchbacks shall not exceed 10%. 
• Favorable grades through switchbacks shall not exceed 12%. 
• Transition grades entering and leaving switchbacks shall not exceed a 5% grade 

change. 
• Transition grades required to meet switchback grade limitations shall be 

constructed on the tangents preceding and departing from the switchbacks. 
 

4-5 CUT SLOPE RATIO 
Unless construction staked or designed excavation slopes shall be constructed no 
steeper than shown on the following table:  
 

 
Material Type 

Excavation 
Slope Ratio 

Excavation  Slope 
Percent 

Common Earth (on side slopes up to 55%) 1:1 100 
Common Earth (56% to 70% side slopes) ¾:1 133 
Common Earth (on slopes over 70%) ½:1 200 
Fractured or loose rock ½:1 200 
Hardpan or solid rock ¼:1 400 

 
4-6 EMBANKMENT SLOPE RATIO 

Unless construction staked or designed embankment slopes shall be constructed no 
steeper than shown on the following table: 
 

 
Material Type 

Embankment 
Slope Ratio 

Embankment  
Slope Percent 

Sandy Soils 2:1 50 
Common Earth and Rounded Gravel 1½:1 67 
Angular Rock 1¼:1 80 

 
4-7 SHAPING CUT AND FILL SLOPE 

Excavation and embankment slopes shall be constructed to a uniform line and left rough 
for easier revegetation. 
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4-8 CURVE WIDENING 
The minimum widening placed on the inside of curves is:  

• 6 feet for curves of 50 to 79 feet radius.  
• 4 feet for curves of 80 to 100 feet radius. 

 
4-9 EMBANKMENT WIDENING 

The minimum embankment widening is: 
• 2 feet for embankment heights at centerline of 2 to 6 feet. 
• 4 feet for embankment heights at centerline of greater than 6 feet. 

 
Embankment widening shall be applied equally to both sides of the road to achieve the 
required width.  
 

4-12 FULL BENCH CONSTRUCTION 
On the roads and where side slopes exceed 45%, Purchaser shall use full bench 
construction for the entire subgrade width.  
 

SUBSECTION INTERSECTIONS, TURNOUTS AND TURNAROUNDS 
 

4-21 TURNOUTS 
Turnouts shall be intervisible with maximum of 1,000 feet between turnouts unless 
shown otherwise on drawings. Locations shall be adjusted to fit the final subgrade 
alignment and sight distances. Turnout locations shall be subject to written approval by 
the Contract Administrator.  
 

4-22 TURNAROUNDS 
Turnarounds shall be no larger than 50 feet long and 30 feet wide. Locations shall be 
subject to written approval by the Contract Administrator. 
 

SUBSECTION DITCH CONSTRUCTION 
 

4-25 DITCH CONSTRUCTION AND RECONSTRUCTION 
The Purchaser shall construct ditches into the subgrade as specified on the Typical 
Section Sheet. Excavated slopes shall be consistent with Clause 4-5 Cut Slope Ratio. 
Ditches shall be constructed concurrently with construction of the subgrade. 

 
4-27 DITCH WORK – MATERIAL USE PROHIBITED 

On all roads, pulling ditch material across the road or mixing in with the road surface will 
not be allowed. Excavated material shall be disposed of as specified in Clause 4-36 
through Clause 4-38. 
 

4-28 DITCH DRAINAGE 
Ditches must drain to cross-drain culverts or ditchouts. 
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4-29 DITCHOUTS 
Ditchouts shall be constructed at locations shown on the list below, and as needed to fit 
as built conditions. Ditchouts shall be constructed in a manner that diverts ditch water 
onto the forest floor and shall have excavation backslopes no steeper than a 1:1 ratio. L 
or R denotes ditchout left or ditchout right heading in.  
 

Road Stations Left or Right 
H-1210 8+75 (approx. 25’) Left 
H-1210 16+25 (approx. 20’) Left 

H-1210.1 2+10 (approx. 20’) Left 
H-1210.1 2+45 (approx. 20’) Left 
H-1210.1 4+45 (approx. 15’) Left 
H-1210.1 18+90 (approx. 20’) Left 

 
SUBSECTION WASTE MATERIAL (DIRT)  

 
4-35 WASTE MATERIAL DEFINITION 

Waste material is defined as all dirt, rock, mud, or related material that is extraneous or 
unsuitable for construction material. Waste material, as used in Section 4 
EXCAVATION, is not organic debris. 
 

4-36 DISPOSAL OF WASTE MATERIAL 
Purchaser may sidecast waste material on side slopes up to 45% if the waste material is 
compacted and free of organic debris. On side slopes greater than 45%, all waste 
material must be end hauled or pushed to the designated embankment sites and waste 
areas.  
 

4-38 PROHIBITED WASTE DISPOSAL AREAS 
Waste material shall not be deposited in the following areas: 

• Within 5 feet of a cross drain culvert. 
• Within 50 feet of a live stream or wetland. 
• Within a riparian management zone. 
• On side slopes steeper than 45%. 
• In locations that interfere with the construction of the road prism. 
• In locations that impede drainage.  
• Within the operational area for cable landings. 
• Against standing timber. 

 
4-39 WASTE AREA COMPACTION 

Excavated material may be deposited adjacent to the road prism on side slopes up to 
45% if the waste material is compacted and free of debris. On side slopes of 45% or 
more, all excavation shall be end hauled or pushed to designated waste areas. All waste 
material shall be compacted. The minimum acceptable compaction is achieved by 
placing embankments in 2 foot or shallower lifts and routing excavation equipment over 
the entire width of the lifts, with the exception of side hill embankments too narrow to 
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accommodate excavation equipment which may be placed by end-dumping or 
sidecasting until sufficiently wide to support the equipment. 
 

SUBSECTION BORROW 
 

4-47 NATIVE MATERIAL 
Native material shall be excavated material free of organic debris, trash, and rocks 
greater than 12" in any dimension. 
 

SUBSECTION SHAPING 
 

4-55 ROAD SHAPING 
The road subgrade and surface shall be shaped as shown on the Typical Section Sheet. 
The subgrade and surface shape shall ensure runoff in an even, un-concentrated 
manner, and shall be uniform, firm, and rut-free.  
 

4-56 DRY WEATHER SHAPING 
At any time of year, the Contract Administrator may require the application of water to 
facilitate shaping activities. The method of water application is subject to written approval 
by the Contract Administrator. 
 

SUBSECTION COMPACTION 
 

4-60 FILL COMPACTION 
Purchaser shall compact all embankment and waste material in accordance with the 
Compaction List by routing equipment over the entire width of each lift. A plate 
compactor must be used for areas specifically requiring keyed embankment 
construction, and embankment segments too narrow to accommodate equipment.  
 

4-61 SUBGRADE COMPACTION 
Purchaser shall compact constructed and reconstructed subgrades in accordance with 
the Compaction List by routing equipment over the entire width, except ditch. Purchaser 
shall obtain written approval from the Contract Administrator for subgrade compaction 
before placement of rock. 

 
4-62 DRY WEATHER COMPACTION 

At any time of the year, the Contract Administrator may require the application of water 
to facilitate compaction activities. The method of water application is subject to written 
approval by the Contract Administrator. 
 

4-63 EXISTING SURFACE COMPACTION 
Purchaser shall compact maintained road surfaces in accordance with the Compaction 
List by routing equipment over the entire width. 
 

4-64 WASTE MATERIAL COMPACTION 
 All waste material shall be compacted by running equipment over it or bucket tamping. 
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4-65 CULVERT BACKFILL COMPACTION 

Culvert backfills shall be accomplished by using a jumping jack compactor, performing at 
least 2 passes per lift, in lifts not to exceed 8 inches. 
 

4-66 COMPACTION BY METHOD  
Compaction shall consist of three complete passes over the entire width of each lift with 
a vibratory drum roller weighing a minimum of 6,000 pounds at a maximum operating 
speed of 3 mph. For embankment segments too narrow to accommodate a drum roller, 
a plate compactor shall be used. 
 

SECTION 5 – DRAINAGE 
 

5-3 PUNCHEON PLACEMENT 
On the following road(s), puncheon shall be utilized in the subgrade on the following 
road. Puncheon shall consist of logs of at least 4 inches in diameter and shall be at least 
17 feet long. 
 

Road Stations 
H-1210 27+10 – 30+40 

5+50 Spur 0+00 – 5+50 
 

SUBSECTION CULVERTS 
 

5-5 CULVERTS 
Culverts shall be installed as part of this contract. Culverts shall be installed concurrently 
with subgrade work and shall be installed before subgrade compaction and rock 
application. Culvert locations and the minimum requirements for culvert length and 
diameter are designated on the Culvert List. Culvert, downspout, and flume lengths shall 
be adjusted to fit as-built conditions and shall not terminate directly on unprotected soil. 
Culverts shall be new and meet the material specifications in Clauses 10-15 through 10-
23.  
 

5-6 USED CULVERT MATERIAL 
The Purchaser may install used culverts on the following roads. All other roads shall 
have new culverts installed. 
 

Road Stations 
2+30 Spur 0+10 

 
5-11 UNUSED MATERIALS STATE PROPERTY 

On required roads, any materials listed on the Culvert List and Rock List that are not 
installed shall become the property of the State. Purchaser shall stockpile materials as 
directed by the Contract Administrator. 
 
 
 



Red Octopus Timber Sale Page 20 of 44 Revised February 23, 2016 
Contract No. 30-093711 

SUBSECTION CULVERT INSTALLATION 
 

5-15 CULVERT INSTALLATION 
Installation shall be in accordance with the Typical Cross Drain Culvert Installation 
Detail, Typical Type Ns Np Culvert Installation Detail, the National Corrugated Metal 
Pipe Association’s "Installation Manual for Corrugated Steel Drainage Structures", and 
the Corrugated Polyethylene Pipe Association’s “Recommended Installation Practices 
for Corrugated Polyethylene Pipe and Fittings”. Corrugated Polyethylene pipe shall be 
installed in a manner consistent with the manufacturer’s recommendations. 
 

5-17 CROSS DRAIN SKEW AND SLOPE 
Cross drains on road grades in excess of 3% shall be skewed at least 30 degrees from 
perpendicular to the road centerline, except where the cross drain is at the low point in 
the road. Where the cross drain is at the low point in the road, culverts shall not be 
skewed. Cross drain culverts shall be installed at a slope steeper than the incoming ditch 
grade, but not less than 3% or more than 10%. 
 

5-18 CULVERT DEPTH OF COVER 
Cross drain culverts shall be installed with a depth of cover of not less than 18 inches of 
compacted depth over the top of the culvert at the shallowest point. Stream crossing 
culverts shall be installed with a depth of cover specified in the Engineer’s design, Type 
Ns Np Typical Detail Sheet, or to the minimum depth recommended by the culvert 
manufacturer for the type of cover material over the pipe, whichever is greater. 
 

SUBSECTION ENERGY DISSIPATERS 
 

5-20 ENERGY DISSIPATERS 
Energy dissipaters shall be installed to prevent erosion and are subject to approval by 
the Contract Administrator. Rock shall weigh at least 10 pounds and be placed by zero-
drop-height method. Energy dissipater shall extend a minimum of ¾ foot to each side of 
the culvert at the outlet and a minimum of 2 feet beyond the outlet. 
 

SUBSECTION CATCH BASINS, HEADWALLS, AND ARMORING 
 

5-25 CATCH BASINS 
Catch basins shall be constructed to resist erosion. Approximate dimensions are 1-2 feet 
deep, 1-2 feet wide, and 2-4 feet long. 

 
5-26 HEADWALLS FOR CROSS DRAIN CULVERTS 

Headwalls shall be constructed in accordance with the Typical Cross Drain Culvert 
Installation Detail at all cross drain culverts that specify the placement of rock. Rock 
used for headwalls shall consist of oversize or quarry spall material. Rock shall be 
placed on shoulders, slopes, and around culvert inlets and outlets.  Rock shall not 
restrict the flow of water into culvert inlets or catch basins. No end dumping of rock is 
allowed. 
 

SECTION 6 – ROCK AND SURFACING 
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SUBSECTION ROCK SOURCE 
 

6-2 ROCK SOURCE ON STATE LAND 
Rock used in accordance with the quantities on the Rock List may be obtained from the 
following source(s) on state land at no charge to the Purchaser. Use of material from any 
other source must have prior written approval from the Contract Administrator. If other 
operators are using, or desire to use, the rock source(s), a joint operating plan shall be 
developed. All parties shall follow this plan. The Purchaser shall notify the Contract 
Administrator a minimum of 5 calendar days before starting any operations in the listed 
locations. 

 
Source Location Rock Type 

Red Creek Quarry T27 R11W Sec 34 Unsorted Light Loose Rip Rap 
Winfield North Pit T27 R12W Sec 35 1 1/4 – inch minus Crushed 
Winfield South Pit T27 R12W Sec 35 Pit Run Ballast 

 
6-3 ROCK SOURCE STATE LAND, EXISTING STOCKPILE 

Rock used in accordance with the quantities on the Rock List may be obtained from the 
following existing stockpile(s) on state land at no charge to the Purchaser. Purchaser 
shall remove no more than 380 cubic yards of 1 ¼”minus crushed rock.  
 

Source Location Quantity (yd3) 
Winfield North Pit T27 R12W Sec 35 380 yd3 

 
6-5 ROCK FROM COMMERCIAL SOURCE 

Rock used in accordance with the quantities on the Rock List may be obtained from any 
commercial source at the Purchaser's expense. Rock sources will be subject to written 
approval by the Contract Administrator before their use.  
 

SUBSECTION ROCK SOURCE DEVELOPMENT 
 

6-10 ROCK SOURCE DEVELOPMENT PLAN BY STATE 
All rock source development and use shall be in accordance with a written Rock Source 
Development and Reclamation Plan prepared by the State and included in this Road 
Plan. Rock source operations shall be conducted as directed by the Contract 
Administrator and in accordance with the plan. Upon completion of operations, the rock 
source shall be left in the condition specified in the Rock Source Development and 
Reclamation Plan, and approved in writing by the Contract Administrator. The Purchaser 
shall notify the Contract Administrator a minimum of 5 calendar days before starting any 
operations in the rock source. 
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6-12 ROCK SOURCE SPECIFICATIONS 
Rock sources shall be in accordance with the following unless otherwise specified in 
Rock Source Development and reclamation plan: 

• Pit walls shall not be undermined or over-steepened. The maximum slope of the 
walls shall be consistent with recognized engineering standards for the type of 
material being excavated in accordance with the following table: 

 
 

Material 
Maximum 

Slope Ratio 
(Horiz.:Vert.) 

Maximum 
Slope Percent 

Sand 2:1 50 
Gravel  1.5:1 67 

Common Earth 1:1 100 
Fractured Rock 0.5:1 200 

Solid Rock 0:1 vertical 
 

• Pit walls shall be maintained in a condition to minimize the possibility of the walls 
sliding or failing. 

• The width of pit benches shall be a minimum of 1.5 times the maximum length of 
the largest machine used. 

• The surface of pit floors and benches shall be uniform and free-draining at a 
minimum 2% outslope gradient. 

• All operations shall be carried out in compliance with all regulations of the 
Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling 
Operations (30 CFR) U.S. Department of Labor, Mine Safety and Health 
Administration and Safety Standards for Construction Work (296-155 WAC), 
Washington Department of Labor and Industries. 

• Block all vehicle access to the top of the pit faces. 
 

6-15 REQUIRED ROCK SOURCE WORK 
The following rock source work is required. Work is to be done according to the 
approved Rock Source Development And Reclamation Plan and as directed by the 
Contract Administrator. 

 
Site Requirements 

Red Creek 
Quarry 

Contractor shall sort, stockpile, clean loose rock from pit face or strip 
overburden as indicated on the Red Creek Quarry Pit Plan or directed 
by Contract Administrator for a total of 80 machine hours.  Safety berms 
shall be constructed as directed by the Contract Administrator.  
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SUBSECTION ROCK MANUFACTURE 
 

SUBSECTION ROCK GRADATIONS 
 

6-28 1 ¼-INCH MINUS CRUSHED ROCK 
% Passing 1 ¼” square sieve  100% 
% Passing 5/8” square sieve  50 - 80% 
% Passing U.S. #4 sieve  30 - 50% 
% Passing U.S. #40 sieve  3 - 18% 
% Passing U.S. #200 sieve  5% 

 
The portion of aggregate retained on the No. 4 sieve shall not contain more than 0.2% 
organic debris and trash. All percentages are by weight. 
 

6-50 LIGHT LOOSE RIP RAP 
Rip rap shall consist of angular, hard, sound, and durable stone. It shall be free from 
segregation, seams, cracks, and other defects. Light loose rip rap shall be free of rock 
fines, soil, organic debris or other extraneous material, and shall meet the following 
requirements: 

 
At Least/Not More Than Weight Range Size Range 

20% / 90% 300 lbs. to 1 ton 12”- 36” 
 

SUBSECTION ROCK MEASUREMENT 
 

6-55 ROCK APPLICATION MEASURED BY COMPACTED DEPTH 
Measurement of specified rock depths are defined as the compacted depth(s) using the 
compaction methods required in this Road Plan. Estimated quantities specified in the 
Rock List are estimated truck yards. Purchaser shall apply adequate amounts of rock to 
meet the specified rock depths. Specified rock depths are minimum requirements and 
are not subject to reduction.   
 

SUBSECTION ROCK APPLICATION 
 

6-70 APPROVAL BEFORE ROCK APPLICATION 
Subgrade drainage installation including grading and compaction, shall be completed 
and approved in writing by the Contract Administrator, before rock application. 
 

6-71 ROCK APPLICATION 
Rock shall be applied in accordance with the specifications and quantities shown on the 
Rock List. Rock shall be spread, shaped, and compacted full-width concurrent with rock 
hauling operations. Rock shall be compacted in accordance with Compaction List, in lifts 
not to exceed 6 inches. 
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6-72 ROCK APPLICATION AFTER HAULING 
On the following road(s), upon completion of all hauling operations, Purchaser shall 
apply 1 1/2” minus crushed rock in accordance with the quantities shown on the Rock 
List. 
 

Road Stations Amount 
Old H-1000 0+00 – 8+40 30 yd3 

H-1200 0+00 – 83+25 200 yd3 
 

6-73 ROCK FOR WIDENED PORTIONS 
Turnarounds, turnouts, and areas with curve widening shall have rock applied to the 
same depth and specifications as the traveled way. 
 

6-78 ROCK FOR SPOT PATCHING 
Rock for spot patching shall be applied before any grading is done and before any rock 
lifts are applied. Once applied, spot patches shall be graded into the existing running 
surface. 
 

SECTION 7 – STRUCTURES 
 

SUBSECTION STREAM CROSSING STRUCTURES GENERAL 
 

7-5 STRUCTURE DEBRIS 
The Purchaser shall ensure that debris from the installation or removal of structures 
does not enter any stream. Components removed from the existing structures(s) shall be 
placed at designated site(s), as directed in writing by the Contract Administrator. The 
Purchaser is responsible for maintaining a clean jobsite, with all materials stored away 
from any high water mark or other area presenting a risk of the materials entering a 
stream. Debris entering any stream shall be removed immediately and placed in the 
site(s) designated for stockpiling or disposal. The Purchaser is responsible for retrieving 
all material carried downstream from the jobsite by the stream current. 
 

7-6 STREAM CROSSING INSTALLATION 
Installation of stream crossing structures shall be in accordance with the manufacturer's 
requirements, and as directed by the District Engineer or their designee.  
 

SECTION 8 – EROSION CONTROL 
 

8-2 PROTECTION FOR EXPOSED SOIL 
Purchaser shall furnish and evenly spread a 3-inch layer of straw to all exposed soils at 
stream culvert installations. Soils shall not be allowed to sit exposed during any rain 
event. 
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SUBSECTION REVEGETATION 
8-15 REVEGETATION 

Purchaser shall grass seed and hay mulch all exposed soils including, but not limited to, 
stream culverts, waste areas, sidecast pull back areas, stream crossing removals, bridge 
installations, and other areas directed by the Contract Administrator. Revegetation of 
exposed soils shall be accomplished by manual dispersal of grass seed unless 
otherwise detailed in this Road Plan. Other methods of revegetation must be approved 
in writing by the Contract Administrator. 
 

8-16 REVEGETATION SUPPLY 
All seed, mulch, hay, matting, etc. will be provided by the Purchaser. 
 

8-17 REVEGETATION TIMING 
Purchaser shall perform revegetation during the first available opportunity. Soils shall not 
be allowed to sit exposed for longer than one month without receiving revegetation 
treatment unless otherwise approved in writing by the Contract Administrator. Soils shall 
not be allowed to sit exposed during any rain event. 
 

8-18 PROTECTION FOR SEED 
Purchaser shall provide a protective cover over the revegetated area. The protective 
cover may consist of, but not be limited to, such items as dispersed hay mulch 3” thick or 
jute matting. 

 
8-19 ASSURANCE FOR SEEDED AREA 

The Purchaser shall be responsible to ensure a uniform and dense crop of grass. The 
Purchaser shall reapply the seed and/or mulch in areas that have been damaged 
through any cause, before approval from the Contract Administrator. The Purchaser 
shall restore eroded or disturbed areas, clean up and properly dispose of eroded 
materials, and reapply the seed and/or mulch at no additional cost to the state. 

 
SUBSECTION SEED, FERTILIZER, AND MULCH 

 
8-25 GRASS SEED 

 
Purchaser shall evenly spread the seed mixture listed below on all exposed at a rate of 
60 pounds per acre of exposed soil. Grass seed shall meet the following specifications:   
 

1. Weed seed shall not exceed 0.5% by weight.   
2. All seed species shall have a minimum 90% germination rate, unless otherwise 

specified. 
3. Seed shall be furnished in standard containers the show the following 

information: 
a) Common name of seed 
b) Net weight 
c) Percentage of purity 
d) Percentage of germination 
e) Percentage of weed seed and inert material 
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4. Seed must conform to the following mixture unless a comparable mix is approved 
in writing by the Contract Administrator. 

 
Kind and Variety of Seed 

in Mixture 
% by Weight Minimum % 

germination 
Perennial Rye 40 90 
Red Fescue 40 90 

Highland Bent 10 85 
White Clover 10 90 

 
 

SECTION 9 – POST-HAUL ROAD WORK 
 

SUBSECTION POST-HAUL MAINTENANCE 
 

9-5 POST-HAUL MAINTENANCE 
Post-haul maintenance shall be performed in accordance with the Forest Access Road 
Maintenance Specifications and as specified below.   
 

Road Stations Additional Requirements 
All All Clean culverts, clean ditches, grade road shape and compact as 

directed by the Contract Administrator 
Old H-
1000 

0+00 – 8+40 Apply post haul rock as per Clause 6-72. 
H-1200 0+00 – 

83+25 
Apply post haul rock as per Clause 6-72. 

 
SUBSECTION POST-HAUL LANDING MAINTENANCE 

 
9-10 LANDING DRAINAGE 

On all roads, Purchaser shall provide for drainage of the landing surface as approved in 
writing by the  Contract Administrator. 
 

9-11 LANDING EMBANKMENT 
On all roads, landing embankments shall be sloped to original construction 
specifications. 
 

SUBSECTION DEACTIVATION AND ABANDONMENT 
 

9-20 ROAD DEACTIVATION 
The following road(s) shall be deactivated by the Purchaser before the termination of this 
contract. 
 

Road Stations Type 
2+30 Spur 0+00 – 2+30 Light Deactivation 
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9-22 LIGHT DEACTIVATION 
Deactivation shall consist of: 

 
1. Removing all culverts. Resulting back slopes shall be 1:1 or shallower. Material 
removed shall be placed on the roadbed and compacted, with slopes of 2:1 or shallower. 
Culverts removed shall become the property of the Purchaser and removed from State 
land. 
 

 2. Construct non-drivable water bars as directed by the Contract Administrator. On 
grades in excess of 3%, non-drivable water bars shall be skewed 30 degrees from the 
perpendicular of the road centerline. 

 
 3. Restore all ditchouts to drain water. 
 
 4. Repair or construct ditchlines. 
 
 5. Remove any berms, except as directed. 
 
 6. Restoration of natural stream channels across road prism, as directed by the Contract 

Administrator. 
 
 7. Removing all fill material as approved by the Contract Administrator. 
 
 8. All material from fill removals, culvert removals, and bridge removals shall be placed 

on roadbed and compacted, except that material listed in Clause 4-37. 
 
 9. Purchaser shall furnish and apply grass seed to all areas of exposed soil, including 

but not limited to: water bars, waste piles, and culvert removal sites. Grass seed shall be 
applied at a rate of 60 pounds per acre. 

 
 10. Block road to vehicular traffic using logs, slash, and stumps, as directed by the 

Contract Administrator. 
 

SECTION 10 MATERIALS 
      

SUBSECTION CULVERTS 
 

10-15 CORRUGATED STEEL CULVERT 
Metallic coated steel culverts shall meet AASHTO M-36 (ASTM A-760) specifications. 
Culverts shall be aluminized (aluminum type 2 coated meeting AASHTO M-274.  
 

10-17 CORRUGATED PLASTIC CULVERT 
Polyethylene culverts shall meet AASHTO M-294 specifications. Culverts shall be Type 
S – double walled with a corrugated exterior and smooth interior.   
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10-21 METAL BAND 
Metal coupling and end bands shall meet the AASHTO specification designated for the 
culvert and shall have matching corrugations. On culverts 24 inches and smaller, bands 
shall have a minimum width of 12 inches. On culverts over 24 inches, bands shall have a 
minimum width of 24 inches. 
 

10-22 PLASTIC BAND 
Plastic coupling and end bands shall meet the AASHTO specification designated for the 
culvert. Only fittings supplied or recommended by the culvert manufacturer shall be 
used. Couplings shall be split coupling band. Split coupling bands shall have a minimum 
of four corrugations, two on each side of the pipe joint. 
 

10-23 RUBBER CULVERT GASKETS 
Rubber gaskets must be continuous closed cell, synthetic expanded rubber gaskets 
conforming to the requirements of ASTM D 1056. Rubber gaskets must be used with all 
corrugated metal pipe coupling bands. 

 
10-24 GAGE AND CORRUGATION 

Metal culverts shall conform to the following specifications for gage and corrugation as a 
function of diameter. 
 

Diameter Gage Corrugation 
18" 16  (0.064”) 2 2/3" X 1/2" 

24" to 42" 14  (0.079”) 2 2/3" X 1/2" 
48” to 54” 12 3” X 1” 

60” + 10 5” X 1” 
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TYPICAL SECTION SHEET 
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H-1200 22+70 83+25 P   12’ 3” 3’ 1’     
2+30 Spur 0+00 2+30 P   12’ 3” 3’ 1’     

H-1210 0+00 27+10 P   12’ 3” 3’ 1’     
H-1210 27+10 30+40 C  17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 

H-1210.1 0+00 19+50 P   12’ 3” 3’ 1’     
1+75 Spur 0+00 1+75 P   12’ 3” 3’ 1’     
5+50 Spur 0+00 5+50 C  17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
2+00 Spur 0+00 2+00 P   12’ 3” 3’ 1’     
0+85 Spur 0+00 0+85 P   12’ 3” 3’ 1’     

H-1212 0+00 11+00 P   12’ 3” 3’ 1’     
H-1213 0+00 5+50 P   12’ 3” 3’ 1’     

M.S. 6.18 0+00 9+25 P   12’ 3” 3’ 1’     
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ROCK LIST SHEET 

BALLAST
SURFACING

SECTION VIEW
CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths 
listed.   

 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus 
per Line 6.  Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources =  1: South Winfield Ballast, 2: North Winfield 1 ¼” minus, 3: Red Creek Quarry Light Loose Rip 
Rap 
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Old H-1000                
Post Haul 0+00 8+40       2    30   
H-1200                
Turnout 25+20        2    20   
Turnout 43+50        2    20   
Culvert 55+95   1    10 2    10   
Curve 

Widening 
56+15   1    50        

Misc. 22+70 83+25       2    100   
Post Haul 0+00 83+25       2    200   
2+30 Spur                

Lift 0+00 2+30  1 12 12 70 160        
Culvert 0+10       20        
Landing 2+30       50        
H-1210                

Lift 0+00 27+10  1 12 8 45 1220        
Lift 27+10 30+40 17 1 12 18 110 360        

Culvert 8+75   1    20        
Culvert 9+50   1    20        
Turnout 10+45   1    20        

Sub Totals: 1930 
 

380  



Red Octopus Timber Sale Page 31 of 44 Revised February 23, 2016 
Contract No. 30-093711 

ROCK LIST SHEET CONTINUED 
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SURFACING

SECTION VIEW
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BALLAST WIDTH

  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths 
listed.   

 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus 
per Line 6.  Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources =  1: South Winfield Ballast, 2: North Winfield 1 ¼” minus, 3: Red Creek Quarry Light Loose Rip 
Rap 
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H-1210 Cont.                
Turnout 14+75   1    20        
Culvert 16+25   1    20        
Landing 30+40   1    50        
H-1210.1                

Lift 0+00 19+50  1 12 12 70 1370        
Culvert 2+10   1    20      3 2  
Culvert 2+45   1    20      3 2 
Culvert 4+45   1    20      3 2 
Culvert 5+55   1    20      3 2 
Culvert 7+90   1    20      3 2 
Culvert 12+55   1    20      3 2 
Culvert 18+90   1    20      3 2 

1+75 Spur                
Lift 0+00 1+75  1 12 12

 
70 130        

5+50 Spur                
Lift 0+00 5+50 17 1 12 18 110 610        

Landing        50        
2+00 Spur                

Lift 0+00 2+00  1 12 12 70 140        
Sub Totals: 2530  14 
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ROCK LIST SHEET CONTINUED 

BALLAST
SURFACING

SECTION VIEW
CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths 
listed.   

 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V).  
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus 
per Line 6.  Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources =  1: South Winfield Ballast, 2: North Winfield 1 ¼” minus, 3: Red Creek Quarry Light Loose Rip 
Rap 
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0+85 Spur                
Lift 0+00 0+85  1 12 12 70 60        

H-1212                
Lift 0+00 11+00  1 12 8 45 500        

Turnout 1+20   1    20        
Spot Patch 4+15   1    10        

Culvert 5+55   1    20       6 
Turnout 7+70   1    20        
Turnout 10+80   1    20        
Misc. 0+00 11+00  1    30        

H-1213                
Lift 0+00 5+50  1 12 6 35 200        

Landing 5+50   1    50        
                
                
                
                
                
                

Sub Totals: 930  6 
Totals: 5390 380 20 
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CULVERT LIST 
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NOTES 
H-1200 55+95 18 40     PR Culvert Install 

2+30 Spur 0+10 18 40     PR Culvert Install/ Remove Culvert 
during Deactivation 

H-1210 8+75 18 30     PR Culvert Install 
H-1210 9+50 24 32     PR Culvert Replacement 
H-1210 16+25 18 30     PR Culvert Install 

H-1210.1 2+10 18 26     PR Culvert Install 
H-1210.1 2+45 24 28     PR Culvert Install 
H-1210.1 4+45 18 30     PR Culvert Install 
H-1210.1 5+55 18 26     PR Culvert Install 
H-1210.1 7+90 18 34     PR Culvert Install 
H-1210.1 12+55 18 34     PR Culvert Install 
H-1210.1 18+90 18 30     PR Culvert Install 
H-1212 5+55 24 36     PR Culvert Install 

          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          

All rip rap shall be Oversize unless specified in the Rock List, or in the field. 
All backfill shall be native material (NT) unless specified otherwise. CR= 1 ¼”- crushed rock, 
PR = South Winfield Ballast. 
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COMPACTION LIST 

 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 

 

 
Road 

 
 

 
Stations 

 
 

Type 
 
 

 
Max 

Depth 
Per Lift 
(inches) 

 Eq
uip

me
nt 

Ty
pe

 
  

Mi
nim

um
 

Eq
uip

me
nt 

We
igh

t (l
bs

) 
  

Mi
nim

um
 

Nu
mb

er 
of 

Pa
ss

es
 

   
Ma

xim
um

 
Op

era
tin

g 
Sp

ee
d 

(m
ph

) 
 

Pre-haul All Culvert Backfill 8” Jumping 
Jack  3  

Pre-haul All Rock Lifts 6” 
Vibratory 
Smooth 
Drum 

6,000 2 3 

Construction All 
Subgrade 
(except 

puncheon) 
6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Construction All Rock Placement 
 6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 
Post-haul 

Maintenance 
Old H-1000, H-

1200 
All Rock Placement 6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 

 
Cuts and Fills 

• Maintain slope lines to a stable gradient compatible with the cut slope/fill slope ratios. 
Remove slides from ditches and the roadway. Repair fill-failures in accordance with 
Clause 4-6 Embankment Slope Ratio, and with material approved by the Contract 
Administrator. Remove overhanging material from the top of cut slopes. 

• Waste material from slides or other sources shall be placed and compacted in stable 
locations identified in the road plan or approved by the Contract Administrator, so that 
sediment will not deliver to any streams or wetlands. 

• Slide material and debris shall not be mixed into the road surface materials, unless 
approved by the Contract Administrator.  

 
Surface 

• Grade, shape, and compact the road surface, turnouts, and shoulders to the original 
shape on the Typical Section Sheet, to provide a smooth, rut-free traveled surface and 
maintain surface water runoff in an even, unconcentrated manner. 

• Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
• If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
• Surface material shall not be bladed off the roadway. Replace surface material when lost 

or worn away, or as directed by the Contract Administrator. 
• Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
• For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel 

ruts (barrel spread) to prevent damage to the geotextile fabric. 
 
Drainage 

• Prevent silt bearing road surface and ditch runoff from delivering sediment to any 
streams or wetlands. 

• Maintain rolling dips and drivable waterbars as needed to keep them functioning as 
intended. 

• Maintain headwalls to the road shoulder level with material that will resist erosion. 
• Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
• Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
• Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
 
Preventative Maintenance 

Perform preventative maintenance work to safeguard against storm damage, such as 
blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 

 
Termination of Use or End of Season 

At the conclusion of logging operations, ensure all conditions of these specifications 
have been met. 
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Debris 

Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 
culvert inlets. 
 
 
 
 

 

Do not 
undercut 

backslope 

Keep clear of 
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road. 

Add stable material 
or flume 

No berms 
except as  
directed 
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